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SECTION SF 30 BLOCK 14 CONTINUATION PAGE 
        
SUMMARY OF CHANGES  

SECTION  SF 30 - BLOCK 14 CONTINUATION PAGE 

The following have been added by full text: 
        AMDT. #0001
AMENDMENT #0001
MARE ISLAND, CA
26 NOV 2002

Table of Contents:

Amendment One consists of the following:

1.  Index Revision

2. Civil
-Drawing revisions
-Specification Modifications

3.   Architectural
-Drawing revisions
-Specification Modifications

4.  Mechanical
-Drawing revisions
-Specification Modifications

5.  Electrical
-Drawing revisions
-Specification Modifications

6.  Questions From Site Visit
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Specifications:

Amendment One includes the following specification changes:

Specification Index - has been updated to show specification updates or modifications

Wage Rates, General Decision No. CA020009,  Mod 20, dated 08 November 2002,  is hereby added to this
solicitation.

Specification 00800

-Section 1.32 – Added “The staging area will be coordinated at the pre-construction meeting with the
63rd RSC.”

-Section 1.52 – Changed “SD-04 to SD-02”.

Specification 01330

-Section 1.1 has included definitions of all types of construction submittals.

Specification 01355

-See Attachment “Storm Water Pollution Prevention Plan”.

Specification 01356

-Section 3.3.1- Added “The areas disturbed by this shaping shall be sodded in accordance with Section
02922.”

-Section 3.3.2 – Added “The areas disturbed by this shaping shall be sodded in accordance with
Section 02922. SODDING”

Specification 01415

-Metric Measurements as been added to project ‘

Specification 01451

-Section 3.7.2 (Testing Laboratories)- Added “The Contractor shall use an independent commercial
laboratory that has been validated by abbreviated audit by the Corps of Engineers, Materials Testing
Center (MTC), for the required test methods.  To receive validation by abbreviated audit by the
MTC, the laboratory shall complete the required form and submit copies of its AASHTO
accreditation certificate, applicable AMRL and/or CCRL inspection reports, and response to any
deficiencies to the MTC no later than 7 days after the Notice to Proceed.  The cost for this validation
by the MTC is $1250 and shall be the responsibility of the Contractor.

The above information shall also be submitted for Government Approval as performed until he
laboratory has been validated by the MTC and approved by the Resident Engineer.  Further
information regarding industry validation can be obtained by visiting 
http://www.wes.army.mil/SL/MTC/LabValSteps.htm.

-Section 3.7.3- Not Used
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-Section 3.7.4- (Furnishing or Transportation of Samples for Testing)- Added “Quality Assurance
samples shall be delivered to the Quality assurance laboratory designated by the Contracting Officer.
The Contractor shall be responsible for all costs associated with the packaging and transportation of
these samples.  Coordination for each specific test, exact delivery location, and dates will be made
through the Resident Office.

-Section 3.10  Changed to “Forms are to be generated by QCS software.  There is a sample CQC
Report form at the end of Section 00800.”

Specification 01670

-RECYCLED / RECOVERED MATERIALS as been added to project

Specification 01781

-OPERATION AND MAINTENANCE DATA as been added to project

Specification 02080

-See file for changes to specification.

Specification 02316

-Section 3.2.1.4 – Added “a.  Roadways, Railroads, and Airfields:  Backfill shall be placed up to the
elevation at which the requirements in Section 02315 EXCAVATION, FILLING AND
BACKFILLING FOR BUILDINGS control.  Water flooding or jetting methods of compaction will
not be permitted.”

Specification 02458

-Section 1.3 Added- (SD-02 Shop Drawing)
“Wave Equation Analysis; G, ED

Wave equation analysis showing that the proposed pile driving equipment can drive the pile to
the indication capacity without causing damage to the piles.”

-Section 1.3 Added- (SD-06 Test Reports) “Pile Driving Analysis:  Copies of the Pile Driving Analysis
of the test piles indicating the blow counts required to develop the required pile capacity.”

-Section 3.1.2 (Pile Driving)- Added “All piles shall extend at least 1.5 m into moderate and highly
weathered bedrock, unless pile driving analysis indicates that the required capacity has been
obtained above this level.”

-Section 3.3.1 (Test Piles)- Added “The five test pile indicated shall be the first piles driven.  These test
piles shall be driven to the specified resistance of 42.86 MT as determined using a Pile Driving
Analyzer (PDA).  The results of the PDA shall be used to determine the required blow counts
required to develop the required pile capacity without damaging the piles.  The remaining test piles
shall be driven randomly throughout the pile driving operation to provide a verification of the results
of the first five test piles.”

Specification 02531
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-Section 1.2 (General Requirements)- Added “The construction required herein shall include
appurtenant structures and building sewers to points of connection with the building drains 1.5 m
outside the building to which the sewer system is to be connected.  The Contractor shall replace
damaged material and redo unacceptable work at no additional cost to the Government.  Details and
work shall also conform to the City of Vallejo Standards; copies of the City of Vallejo standard sewer
details are appended to this specification.  Excavation and backfilling is specified in Section 02316
EXCAVATION, TRENCHING, AND BACKFILLING FOR UTILITIES SYSTEMS.  Backfilling
shall be accomplished after inspection by the Contracting Officer.  Before, during, and after
installation, plastic pipe and fittings shall be protected from any environment that would result in
damage or deterioration to the material.  The Contractor shall have a copy of the manufacturer's
instructions available at the construction site at all times and shall follow these instructions unless
directed otherwise by the Contracting Officer.  Solvents, solvent compounds, lubricants, elastomeric
gaskets, and any similar materials required to install the plastic pipe shall be stored in accordance
with the manufacturer's recommendation and shall be discarded if the storage period exceeds the
recommended shelf life.  Solvents in use shall be discarded when the recommended pot life is
exceeded.”

Specification 02620

-Section 2.3.1 (Concrete)- Added “Except for precast concrete, reinforcement shall conform to the
requirements for 21 MPa concrete in Section 03300 CAST-IN-PLACE STRUCTURAL
CONCRETE.  The concrete mixtures shall have air content, by volume of concrete, based on
measurements made immediately after discharge from the mixer of 3 to 6 percent when coarse-
aggregate maximum size is 38.1 mm (1-1/2 inches) or smaller.  Air content shall be determined in
accordance with ASTM C 231.  The concrete covering over steel reinforcing shall be not less than
25.4 mm (1 inch) thick for covers and not less than 38.1 mm (1-1/2 inches) thick for walls and
flooring.  Concrete covering deposited directly against the ground shall be at least 76.2 mm (3 inches)
thick between the steel and the ground.  Expansion-joint filler material shall conform to ASTM D
1751 or ASTM D 1752.

  
Specification 02811

-Section 1.3 (RELATED REQUIREMENTS)- Added “Section 15050, "Basic Mechanical Materials and
Methods," and Section16375, "Electrical Distribution System, Underground," applies to this section,
with additions and modifications specified herein.”

- Section 3.1.2.5- Not Used

Specification 02821

-Section 3.11 (GROUNDING)- Added  “Fences shall be grounded as specified herein.  Electrical
equipment attached to the fence shall be grounded as specified in Section 16375 ELECTRICAL
DISTRIBUTION SYSTEM, AERIAL.  Except as indicated below, metal fences that are electrically
continuous with metal posts extending at least 600 mm into the ground require no additional
grounding.  Other fences shall be grounded on each side of every gate.  Fences shall be grounded by
means of ground rods every 300 to 450 m of length when fences are located in isolated places, and
every 150 to 225 m when in proximity (30 m or less) to public roads, highways, and buildings.  Where
the fence consists of wooden posts and horizontal metal strands only, down conductors consisting of
No. 8 copper wire or equivalent shall be run from the ground rod the full height of the fence and
fastened to each wire, so as to be electrically continuous.  The connection to ground shall be made
from the post where it is of metal and is electrically continuous with the fencing.”  

Specification 02922
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-Section 3.9.1 (COMMENCEMENT)-Added “The sod establishment period should be coordinated
with Section 02930 EXTERIOR PLANTING.”

Specification 02930

-Section 2.2 (TOPSOIL)- Added “When available, the topsoil shall be the existing surface soil stripped
and stockpiled onsite in accordance with Section 02315 EARTHWORK.”

-Section 2.3.3.4 (RECYCLE COMPOST)- Added “Compost shall be a well decomposed, stable, weed
free organic matter source.  It shall be derived from food, agricultural, or industrial residuals;
biosolids (treated sewage sludge); yard trimmings; or source-separated or mixed solid waste.  The
compost shall possess no objectionable odors and shall not resemble the raw material from which it
was derived.  The material shall not contain substances toxic to plants.  Gradation:  The compost
material shall pass through a 10 mm screen, possess a pH of 5.5 to 8.0, and have a moisture content
between 35-55 percent by weight."

-Section 3.2.1 (Finished Grade, Topsoil and Underground Utilities)- Added “02315” to paragraph.

-Section 3.9.1 (COMMENCEMENT)-Added “The plant establishment period for maintaining exterior
plantings in a healthy growing condition shall commence on the first day of exterior planting work
under this contract and shall continue through the remaining life of the contract and end 12 months
after the last day of exterior planting required by this contract.  Written calendar time period shall
be furnished for the plant establishment period.  When there is more than one plant establishment
period, the boundaries of the planted area covered for each period shall be described.  The plant
establishment period shall be coordinated with Section 02922 SODDING.  The plant establishment
period shall be modified for inclement weather shut down periods, or for separate completion dates
for areas.”

Specification 07600

-Section 1.2 (GENERAL REQUIREMENTS)- Added “Sheet metalwork shall be accomplished to form
weather tight construction without waves, warps, buckles, fastening stresses or distortion, and shall
allow for expansion and contraction.  Cutting, fitting, drilling, and other operations in connection
with sheet metal required to accommodate the work of other trades shall be performed by sheet
metal mechanics.  Installation of sheet metal items used in conjunction with roofing shall be
coordinated with roofing work to permit continuous roofing operations.  Sheet metalwork pertaining
to heating, ventilating, and air conditioning is specified in Section 15815.”

Specification 08210

-Section 1.5 (HARDWARE)- Added “Hardware, including weather-stripping and thresholds, is
specified in Section 08710 BUILDERS' HARDWARE.

Specification 08710

-Section 2.3.22 (RAIN DRIPS)- Added “Extruded aluminum, not less than 2.03 mm thick, clear
anodized.  Set drips in sealant conforming to Section 07900, "Joint Sealants," and fasten with
stainless steel screws.

Specification 13851
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-Section 2.5.2.4 (DUCT DETECTORS)- Added “Detectors shall have auxiliary contacts to provide
control, interlock, and shutdown functions specified in Section 15951 DIRECT DIGITAL
CONTROL FOR HVAC.”

Specification 15050

-Section 1.5 (ELECTRICAL REQIUREMENTS) Added “Motors, controllers, disconnects and
contractors shall conform to and have electrical connections provided under Section 16415,
"Electrical Work, Interior.

              Added- “Power wiring and conduit for field installed equipment shall be provided under and 
              conform to the requirements of Section 16415, "Electrical Work, Interior.”

Specification 15070

-Section 1.2.5.1 (FIRE PROTECTION SYSTEMS)- Added “Seismic protection of piping for fire
protection systems shall be installed as specified in Section 13930 WET PIPE SPRINKLER
SYSTEM, FIRE PROTECTION.”

Specification 15190

- Section 3.15- NOT USED

Specification 15400

- Section 1.5.2- NOT USED

Specification 15569

-Section 2.17.3- NOT USED

Specification 16375

-Section 2.14 (PADLOCKS)-Added “Padlocks shall comply with Section 08710 'Builders' Hardware.
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Drawings:

Amendment One includes the following drawing modifications.

1. Civil:
- Sheet C03 edited sheet note #10 (Drawing Reissued)
- Sheet C22 edited note on detail 5/C22 (Drawing Reissued)

2. Architectural:
- Sheet A11.5 Vault Room Plan Tag Note #3 should read, “NOT USED”.

3. Mechanical:

- Drawing H3.1 General Notes have been edited. (Drawing Reissued)
- Drawing P3.1 General Notes have been edited. (Drawing Reissued)

4. Electrical:

- Drawing E1.1.2 changed note pointing to the architectural bollard in the bottom right hand side of sheet
pointing to the bollard at column 7K, to read 'Protective bollard, refer to A4.1.3 (typical)

- Drawing E7.3 changed note in bottom left hand side of sheet for the fiber and copper service entrance
conduits to read 'Communications entrance conduit and fiber optic and copper cable service from building
1296 (refer to sheet EU1.2)

-Drawing EU2.4 added General Note #11 'Outages shall be scheduled between 1300 hours Saturday
through 0400 hours Monday.
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              18 November 2002

Questions from Site Visit
OMS/MARINE AMSA PROJECT

MARE ISLAND, VALLEJO

The following are questions asked by contractors who attended the site visit on 18 November 2002 at Mare Island,
Vallejo, Ca:

1. What type of construction is existing building FA-1 to be demolished? Concrete structure

2. What restrictions are there to the accessibility to the project site? And are there any hindrances in accessing the
Island  No restrictions… Corps will  issue pass/ID  if necessary

3. Steve Strem with the 63rd mentioned that there is an underground main power electrical line directly under the
palm trees that they removed at the site. Please make sure this is indicated on the drawings. If not, then put out
an amendment indicating this.  Yes, the line is shown on the plans.

4. Does all the existing chain link fencing remains?  Most remains, see plans for description.

5. Are there any archaeological concerns at the project site?  Yes, see Spec Section 0800, Par. 1.75.
 
6. Are there any contaminated areas on the project site?  There may be asbestos/lbp involved with the demolition

of FA-1.  See Spec Sections 2080 and 2090.

7. Are there any ordnance/explosive areas on the project site?  No

8. The units of measurement are in metric. When purchasing material, do the material size must meet exact metric
values called out in the contract documents?  See Spec Section 04200, Par. 2.1.

 

(End of Summary of Changes) 
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GENERAL DECISION CA020009 11/08/02 CA9 
 General Decision Number CA020009 
 
 Superseded General Decision No. CA010009 
 
 State: California 
 
 Construction Type: 
 BUILDING 
 DREDGING 
 HEAVY 
 HIGHWAY 
 
 County(ies): 
 ALPINE             MODOC               SISKIYOU 
 AMADOR             NAPA                SOLANO 
 BUTTE              NEVADA              SONOMA 
 COLUSA             PLACER              SUTTER 
 EL DORADO          PLUMAS              TEHAMA 
 GLENN              SACRAMENTO          TRINITY 
 LASSEN             SHASTA              YOLO 
 MARIN              SIERRA              YUBA 
 
 BUILDING CONSTRUCTION PROJECTS (excluding Amador County only); 
 DREDGING CONSTRUCTION PROJECTS (does not include hopper dredge 
 work); HEAVY CONSTRUCTION PROJECTS (does not include water well 
 drilling); AND HIGHWAY CONSTRUCTION PROJECTS 
 
 Modification Number     Publication Date 
             0             03/01/2002 
             1             03/08/2002 
             2             03/22/2002 
             3             03/29/2002 
             4             04/19/2002 
             5             05/10/2002 
             6             05/17/2002 
             7             05/24/2002 
             8             05/31/2002 
             9             06/07/2002 
            10             06/14/2002 
            11             07/05/2002 
            12             07/19/2002 
            13             08/02/2002 
            14             08/09/2002 
            15             08/23/2002 
            16             09/06/2002 
            17             09/20/2002 
            18             10/04/2002 
            19             10/25/2002 
            20             11/08/2002 
 
COUNTY(ies): 
ALPINE             MODOC               SISKIYOU 
AMADOR             NAPA                SOLANO 
BUTTE              NEVADA              SONOMA 
COLUSA             PLACER              SUTTER 
EL DORADO          PLUMAS              TEHAMA 
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GLENN              SACRAMENTO          TRINITY 
LASSEN             SHASTA              YOLO 
MARIN              SIERRA              YUBA 
 
 ASBE0016A  08/01/2002 
                                     Rates           Fringes 
Includes the application 
of all insulating materials, 
protective coverings, 
coatings, and finishings 
to all types of mechanical 
systems 
 INSULATOR/ASBESTOS WORKER            37.78           9.76 
---------------------------------------------------------------- 
 
 ASBE0016H  05/01/2002 
                                     Rates           Fringes 
MARIN AND NAPA COUNTIES: 
 
Includes preparation, wetting, 
stripping, removal, scrapping, 
vacuuming, bagging and disposing 
of all insulation materials from 
mechanical systems, whether 
they contain asbestos or not 
 HAZARDOUS MATERIAL HANDLER           22.90           3.25 
---------------------------------------------------------------- 
 
 ASBE0016I  05/01/2002 
                                     Rates           Fringes 
ALPINE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC, 
NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, SISKIYOU, 
SOLANO, SONOMA, SUTTER, TEHAMA, TRINITY, YOLO AND YUBA COUNTIES: 
 
Includes preparation, wetting, 
stripping, removal, scrapping, 
vacuuming, bagging and disposing 
of all insulation materials from 
mechanical systems, whether they 
contain asbestos or not 
 HAZARDOUS MATERIAL HANDLER           13.90           2.25 
---------------------------------------------------------------- 
 
 BOIL0549C  10/01/2002 
                                     Rates           Fringes 
BOILERMAKER                           32.46           13.55 
 
---------------------------------------------------------------- 
 
 BRCA0003B  08/01/2002 
                                     Rates           Fringes 
MARBLE FINISHER                       25.17           6.42 
---------------------------------------------------------------- 
 
 BRCA0003E  07/01/2001 
                                     Rates           Fringes 
ALPINE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC, 



CA020009 - 3 

NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, SUTTER, 
TEHAMA, YOLO AND YUBA COUNTIES: 
 BRICKLAYER                           26.25           8.25 
 
MARIN, NAPA, SISKIYOU, SOLANO, SONOMA AND TRINITY COUNTIES 
 BRICKLAYER                           31.80           10.50 
 
FOOTNOTES: Underground work such as tunnel work, sewer work, 
manholes, catch basins, sewer pipes and telephone conduit shall 
be paid $5.00 per day above the regular wage. 
  In addition to the daily allowance specified in the preceding 
sentence, all employees working in direct contact with raw sewage 
shall receive an additional allowance of $2.50 per day above the 
regular wage. 
  Fifty cents ($0.50) per hour extra will be allowed for 
operating a saw or grinder, provided such work is for the major 
portion of the day. 
  A gunite nozzle person shall receive $1.00 per hour above the 
journeyman wage rate. 
  On one or two-person light-duty swinging scaffolds, from and 
including the seventh floor to the sky, $10.00 per day over and 
above the regular wage shall be paid.  The floors shall be 
determined by the number on the elevator identity or floor 
identity. 
---------------------------------------------------------------- 
 
 BRCA0003P  07/01/2001 
                                     Rates           Fringes 
TERRAZZO WORKER                       33.80           10.15 
TERRAZZO FINISHER                     18.06            6.57 
---------------------------------------------------------------- 
 
 BRCA0003S  04/01/2002 
                                     Rates           Fringes 
ALPINE AND AMADOR COUNTIES: 
 TILE LAYERS                          28.43           7.15 
 TILE FINISHER                        18.66           5.97 
 
MARIN, NAPA AND 
SOLANO COUNTIES: 
 TILE LAYERS                          34.13           7.20 
 TILE FINISHERS                       17.16           5.97 
 
SONOMA COUNTY: 
 TILE LAYERS                          30.37           7.75 
 TILE FINISHER                        18.01           5.57 
 
SISKIYOU AND TRINITY COUNTIES: 
 TILE LAYERS                          33.53           7.80 
 TILE FINISHER                        18.06           6.57 
---------------------------------------------------------------- 
 
 BRCA0003X  08/01/2002 
                                     Rates           Fringes 
ALPINE, AMADOR, MARIN, NAPA, SISKIYOU, SOLANO, SONOMA AND TRINITY 
COUNTIES: 
 MARBLE MASON                         35.44           11.96 
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BUTTE, COLUSA, EL DORADO, GLEEN, LASSEN, MODOC, NEVADA, 
PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, SUTTER, TEHAMA, YOLO 
AND YUBA COUNTIES 
 MARBLE MASON                         33.13           5.85 
---------------------------------------------------------------- 
 
 BRCA0003Y  08/01/2001 
                                     Rates           Fringes 
MARBLE FINISHER                       24.12           5.87 
---------------------------------------------------------------- 
 
 * BRCA0029A  06/01/2002 
                                     Rates           Fringes 
BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC, NEVADA, PLACER, 
PLUMAS SACRAMENTO, SHASTA, SIERRA, SUTTER,TEHAMA, YOLO,AND YUBA 
COUNTIES 
 
TILE SETTER                           32.53           5.40 
TILE FINISHER                         18.61           3.75 
---------------------------------------------------------------- 
 
 CARP0003L  08/01/2002 
                                     Rates           Fringes 
MARIN, NAPA, SOLANO AND SONOMA COUNTIES: 
 DRYWALL INSTALLER/LATHER             29.75           12.415 
 DRYWALL STOCKER/SCRAPPER             14.88            6.795 
 
ALPINE, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC, NEVADA,: 
PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, SISKIIYOU, 
SUTTER, TEHAMA, TRINITY, YOLO AND YUBA COUNTIES: 
 
Total Project Value 
$25 Million or over 
 DRYWALL INSTALLER/LATHER             29.75           12.4151 
 DRYWALL STOCKER/SCRAPPER             14.88            6.795 
 
Total Project Value 
under $25 Million 
 DRYWALL INSTALLER/LATHER             23.77           12.415 
 DRYWALL STOCKER/SCRAPPER             11.89            6.795 
---------------------------------------------------------------- 
 
 CARP0034A  07/01/2002 
                                     Rates           Fringes 
 
DIVERS: 
 Diver standby                        32.34          14.475 
 Diver wet pay                        43.59          14.475 
 Tender                               32.34          14.475 
 Saturation diver                     46.50          14.475 
 
 DEPTH PAY (Surface Diving): 
  50 to 100 ft     $1.32/ft 
  100 to 150 ft    $66.00 + $1.85/ft 
  150 to 200 ft    $158.00 + $2.65/ft 
  200 ft and over  $291.00 + $3.00/ft 
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---------------------------------------------------------------- 
 
 CARP0034E  07/01/2002 
                                     Rates           Fringes 
ALPINE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MARIN, 
NAPA, MODOC, NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, 
SISKIYOU, SOLANO AND SONOMA, SUTTER, TEHAMA, TRINITY, YOLO AND 
YUBA COUNTIES: 
 
PILEDRIVER                            29.40          14.475 
---------------------------------------------------------------- 
 
 CARP0035C  07/01/2002 
                                     Rates           Fringes 
ALPINE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC, 
NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, SISKIYOU, 
SUTTER, TEHAMA, TRINITY, YOLO,AND YUBA COUNTIES 
 
TOTAL PROJECT VALUE 
$25 MILLION OR MORE: 
 CARPENTER                            29.75           11.975 
 HARDWOOD FLOOR LAYER; SHINGLER; 
  POWER SAW OPERATOR; STEEL 
  SCAFFOLD AND STEEL SHORING 
  ERECTOR; SAW FILER                  29.90           11.975 
 BRIDGE BUILDERS                      29.75           11.975 
 MILLWRIGHT                           29.85           13.315 
 
TOTAL PROJECT VALUE 
UNDER $25 MILLION: 
 CARPENTER                            23.27           11.975 
 HARDWOOD FLOORLAYER; SHINGLER; 
  POWER SAW OPERATOR; STEEL 
  SCAFFOLD AND STEEL SHORING 
  ERECTOR; SAW FILER                  23.42           11.975 
 BRIDGE BUILDER                       27.43           11.975 
 MILLWRIGHT                           25.27           13.315 
 
MARIN, NAPA, SOLANO AND SONOMA COUNTIES 
 
CARPENTER                             29.75           11.975 
HARDWOOD FLOOR LAYER; SHINGLER; 
 POWER SAW OPERATOR; STEEL 
 SCAFFOLD AND STEEL SHORING 
 ERECTOR; SAW FILER                   29.90           11.975 
 
BRIDGE BUILDER                        29.75           11.975 
MILLWRIGHT                            29.85           13.315 
---------------------------------------------------------------- 
 
 CARP0035L  07/01/2002 
                                     Rates           Fringes 
ALPINE, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC, 
NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, SISKIYOU, 
SUTTER, TEHAMA, TRINITY, YOLO AND YUBA COUNTIES: 
 
MODULAR FURNITURE INSTALLER           15.23           5.455 
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MARIN, NAPA, SOLANO AND SONOMA COUNTIES: 
 
MODULAR FURNITURE INSTALLER           18.18           5.455 
---------------------------------------------------------------- 
 
 ELEC0006B  12/01/2000 
                                     Rates           Fringes 
COMMUNICATIONS AND SYSTEMS WORK: 
 Communications and Systems 
  Installer                           23.32           3%+4.10 
 Communications and Systems 
  Technician                          26.55           3%+4.10 
 
SCOPE OF WORK: 
 Including any data system whose only function is to transmit or 
 receive information; excluding all other data systems or 
 multiple systems which include control function or power supply; 
 inclusion or exclusion of terminations and testings of 
 conductors determined by their function; excluding fire alarm 
 work when installed in raceways (including wire and cable 
 pulling) and when performed on new or major remodel building 
 projects or jobs; excluding installation of raceway systems, 
 line voltage work, industrial work, life-safety systems (all 
 buildings having floors located more than 75' above the lowest 
 floor level having building access; excluding energy management 
 systems. 
 
In the Counties of Fresno, Kings and Madera, fire alarm work 
shall be performed at the current inside wireman total cost 
package. 
---------------------------------------------------------------- 
 
 ELEC0180A  06/01/2001 
                                     Rates           Fringes 
NAPA AND SOLANO COUNTIES: 
 
ELECTRICIANS: 
  Electrician                         30.65           3%+10.13 
  Cable splicer                       34.48           3%+10.13 
---------------------------------------------------------------- 
 
 ELEC0340B  03/01/2002 
 
                                     Rates           Fringes 
ALPINE, BUTTE, COLUSA,  EL DORADO, GLENN, LASSEN,  NEVADA, 
PLACER, PLUMAS, SACRAMENTO, SHASTA, SUTTER, TEHAMA, TRINITY, 
YOLO AND YUBA COUNTIES: 
 
COMMUNICATION AND SYTEMS 
 TECHNICIAN                           22.45           3%+4.40 
COMMUNICATIONS AND SYSTEMS 
 INSTALLER                            18.63           3%+4.40 
 
           SCOPE OF WORK 
 
Includes the installation testing, service and maintenance, of 
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the following systems which utilize the transmission and/or 
transference of voice, sound, vision and digital for commercial, 
education, security and entertainment purposes for the following 
TV monitoring and surveillance, background-foreground music, 
intercom and telephone interconnect, inventory control systems, 
microwave transmission, multi-media, multiplex, nurse call 
system, radio page, school intercom and sound, burglar alarms, 
and low voltage master clock systems. 
 
A. SOUND AND VOICE TRANSMISSION/TRANSFERENCE SYSTEMS 
 Background foreground musicc 
 Intercom and telephone interconnect systems 
 Telephone systems 
 Nurse call systems 
 Radio page systems 
 School intercom and sound systems 
 Burglar alarm systems 
 Low voltage master clock systems 
 Multi-media/multiplex systems 
 Sound and musical entertainment systems 
 RF systems 
 Antennas and Wave Guide 
 
B. FIRE ALARM SYSTEMS 
 Installation, wire pulling and testing 
 
C. TELEVISION AND VIDEO SYSTEMS 
 Television monitoring and surveillance systems 
 Video security systems 
 Video entertainment systems 
 Video educational systems 
 Microwave transmission systems 
 CATV and CCTV 
 
D. SECURITY SYSTEMS 
 Perimeter security systems 
 Vibration sensor systems 
 Card access systems 
 Access control systems 
 Sonar/infrared monitoring equipment 
 
E. COMMUNICATIONS SYSTEMS THAT TRANSMIT OR RECEIVE 
INFORMATION AND/OR CONTROL SYSTEMS THAT ARE INTRINSIC 
 
TO THE ABOVE LISTED SYSTEMS 
 SCADA (Supervisory Control and Data Acquisition) 
 PCM (Pulse Code Modulation) 
 Inventory Control Systems 
 Digital Data Systems 
 Broadband and Baseband and Carriers 
 Point of Sale Systems 
 VSAT Data Systems 
 Data Communication Systems 
 RF and Remote Control Systems 
 Fiber Optic Data Systems 
 
WORK EXCLUDED 
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Raceway systems are not covered (excluding Ladder-Rack for the 
purpose of the above listed systems).  Chases and/or nipples (not 
to exceed 10 feet) may be installed on open wiring systems. 
 
Energy management systems. 
 
SCADA (Supervisory Control and Data Acquisition) when not 
intrinsic to the above listed systems (in the scope). 
 
Fire alarm systems when installed in raceways (including wire and 
cable pulling) shall be performed at the electrician wage rate, 
when either of the following two (2) conditions apply: 
 
1.  The project involves new or major remodel building 
trades construction. 
 
2.  The conductors for the fire alarm system are installed 
in conduit. 
 
---------------------------------------------------------------- 
 
 ELEC0340C  06/01/2002 
                                     Rates           Fringes 
ALPINE(West of the Main Sierra Mountain Watershed), AMADOR, 
BUTTE, COLUSA, EL DORADO(West of the Main Sierra Mountain 
Watershed), GLENN, LASSEN (excluding Sierra Army Depot, Herlong), 
NEVADA(West of the Main Sierra Mountain Watershed), PLACER(West 
of the Main Sierra Mountain Watershed), PLUMAS, SACRAMENTO, 
SHASTA, SIERRA(West of the Main Sierra Mountain Watershed), 
SUTTER, TEHAMA, TRINITY, YOLO & YUBA COUNTIES 
 
ELECTRICIAN                           31.21           3%+7.82 
CABLE SPLICER                         34.33           3%+7.82 
 
BUTTE, GLENN, LASSEN, PLUMAS, SHASTA, TEHAMA & TRINITY COUNTIES 
 TUNNEL WORK: 
  ELECTRICIAN                         32.77           3%+7.82 
 
LASSEN COUNTY (Sierra Army Depot, Herlong) 
 ELECTRICIAN                          39.13           3%+7.82 
---------------------------------------------------------------- 
 
 ELEC0401J  12/01/2001 
 
                                     Rates           Fringes 
ALPINE (east of the main watershed divide), El Dorado (east of 
the main watershed divide), Nevada (east of the main watershed), 
Placer (east of the main watershed divide) and Sierra (east of 
the main watershed divide) COUNTIES: 
 
ELECTRICIAN                           26.69           3%+7.10 
CABLE SPLICER                         29.36           3%+7.10 
---------------------------------------------------------------- 
 
 ELEC0551G  06/01/2001 
                                     Rates           Fringes 
MARIN AND SONOMA COUNTIES 
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ELECTRICIAN                           32.13           3%+8.51 
CABLE SPLICER                         35.34           3%+8.51 
---------------------------------------------------------------- 
 
 ELEC0659K  01/01/2002 
                                     Rates           Fringes 
MODOC and SISKIYOU COUNTIES: 
 
ELECTRICIANS                          26.26           3%+8.50 
---------------------------------------------------------------- 
 
 ELEC0659N  02/01/2002 
                                     Rates           Fringes 
MODOC AND SISKIYOU COUNTIES: 
 
LINE CONSTRUCTION: 
 CABLE SPLICERS                       35.44           3.875%+7.20 
 LINEMEN, POLE SPRAYERS, 
  HEAVY LINE EQUIPMENT MAN            31.96           3.875%+7.20 
 LINE EQUIPMENT MEN                   27.91           3.875%+5.45 
 POWDERMEN, JACKHAMMERMEN             24.72           3.875%+5.45 
 GROUNDMEN                            23.27           3.875%+5.45 
 TREE TRIMMER                         22.46           3.875%+5.45 
---------------------------------------------------------------- 
 
 ELEC1245D  06/01/2002 
                                     Rates           Fringes 
ALL COVERED CUNTIES (EXCLUDING MODOC AND SISKIYOU COUNTIES): 
 
LINE CONSTRUCTION 
 Lineman; Cable splicer               33.16           4.5%+7.08 
 Equipment specialist (operates 
  crawler tractors, commercial 
  motor vehicles, backhoes, 
  trenchers, cranes (50 tons and 
  below), and overhead and 
  underground distribution line 
  equipment)                          28.19           4.5%+6.80 
 Groundman                            21.56           4.5%+6.80 
 Powderman                            31.51           4.5%+6.84 
---------------------------------------------------------------- 
 
 ELEV0008A  08/01/2001 
                                     Rates           Fringes 
ELEVATOR MECHANIC                     42.735          7.455 
 
FOOTNOTE: 
  Vacation Pay: 8% with 5 or more years of service, 6% for 6 
months to 5 years service.  Paid Holidays: New Years Day, 
Memorial Day, Independence Day, Labor Day, Thanksgiving Day and 
Friday after, and Christmas Day. 
 
---------------------------------------------------------------- 
 
 * ENGI0003D  06/16/2002 
                                     Rates           Fringes 
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ALPINE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MARIN, 
MODOC, NAPA, NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, 
SISKIYOU, SOLANO, SONOMA, SUTTER, TEHAMA, TRINITY, YOLO AND YUBA 
COUNTIES: 
 
POWER EQUIPMENT OPERATORS: 
AREA 1: 
 GROUP 1                              34.47           13.51 
 GROUP 2                              32.94           13.51 
 GROUP 3                              31.46           13.51 
 GROUP 4                              30.08           13.51 
 GROUP 5                              28.81           13.51 
 GROUP 6                              27.49           13.51 
 GROUP 7                              26.35           13.51 
 GROUP 8                              25.21           13.51 
 GROUP 8-A                            23.00           13.51 
 
AREA 2: 
 GROUP 1                              36.47           13.51 
 GROUP 2                              34.94           13.51 
 GROUP 3                              33.46           13.51 
 GROUP 4                              32.08           13.51 
 GROUP 5                              30.81           13.51 
 GROUP 6                              29.49           13.51 
 GROUP 7                              28.35           13.51 
 GROUP 8                              27.21           13.51 
 GROUP 8-A                            25.00           13.51 
 
    POWER EQUIPMENT OPERATORS - ALL CRANES AND ATTACHMENTS: 
 
AREA 1: 
 GROUP 1                              35.35           13.51 
  Truck crane oiler                   28.38           13.51 
  Oiler                               26.09           13.51 
 GROUP 2                              33.59           13.51 
  Truck crane oiler                   28.12           13.51 
  Oiler                               25.88           13.51 
 GROUP 3                              31.85           13.51 
  Truck crane oiler                   27.88           13.51 
  Hydraulic                           27.49           13.51 
  Oiler                               25.60           13.51 
 
AREA 2: 
 GROUP 1                              37.35           13.51 
  Truck crane oiler                   30.38           13.51 
  Oiler                               28.09           13.51 
 GROUP 2                              35.59           13.51 
  Truck crane oiler                   30.12           13.51 
  Oiler                               27.88           13.51 
 GROUP 3                              33.85           13.51 
  Truck crane oiler                   29.88           13.51 
  Hydraulic                           28.12           13.51 
  Oiler                               27.60           13.51 
 
POWER EQUIPMENT OPERATORS - PILEDRIVERS: 
 GROUP 1                              35.69           13.51 
  Truck crane oiler                   28.77           13.51 
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  Oiler                               26.43           13.51 
 GROUP 2                              33.87           13.51 
  Truck crane oiler                   28.46           13.51 
  Oiler                               26.16           13.51 
 GROUP 3                              32.19           13.51 
  Truck crane oiler                   28.17           13.51 
  Oiler                               25.94           13.51 
 GROUP 4                              30.42           13.51 
 GROUP 5                              27.78           13.51 
 GROUP 6                              25.55           13.51 
 
POWER EQUIPMENT OPERATORS - STEEL ERECTION: 
 GROUP 1                              36.32           13.51 
 Truck crane oiler                    29.00           13.51 
  Oiler                               26.77           13.51 
 GROUP 2                              34.55           13.51 
  Truck crane oiler                   28.78           13.51 
  Oiler                               26.50           13.51 
 GROUP 3                              33.07           13.51 
  Truck crane oiler                   28.51           13.51 
  Hydraulic                           28.12           13.51 
  Oiler                               26.28           13.51 
 GROUP 4                              31.05           13.51 
 GROUP 5                              29.75           13.51 
 
POWER EQUIPMENT OPERATORS: TUNNEL AND UNDERGROUND WORK: 
 AREA 1: 
  UNDERGROUND: 
GROUP 1 A                          32.94           13.51 
GROUP 1                            30.47           13.51 
GROUP 2                            29.21           13.51 
GROUP 3                            27.88           13.51 
GROUP 4                            26.74           13.51 
GROUP 5                            25.60           13.51 
 
  SHAFTS, STOPES AND RAISES: 
GROUP 1-A                          33.04           13.51 
GROUP 1                            30.57           13.51 
GROUP 2                            29.31           13.51 
GROUP 3                            27.98           13.51 
GROUP 4                            26.74           13.51 
 
GROUP 5                            25.70           13.51 
 
 AREA 2: 
  UNDERGROUND: 
GROUP 1-A                          34.94           13.51 
GROUP 1                            32.47           13.51 
GROUP 2                            31.21           13.51 
GROUP 3                            29.88           13.51 
GROUP 4                            28.74           13.51 
GROUP 5                            27.60           13.51 
 
 SHAFTS, STOPES AND RAISES: 
  GROUP 1-A                           35.04           13.51 
  GROUP 1                             32.57           13.51 
  GROUP 2                             31.31           13.51 
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  GROUP 3                             29.98           13.51 
  GROUP 4                             28.84           13.50 
  GROUP 5                             27.70           13.51 
 
FOOTNOTE: Work suspended by ropes or cables, or work on a Yo-Yo 
Cat: $.60 per hour additional. 
      POWER EQUIPMENT OPERATOR CLASSIFICATIONS 
  GROUP 1: Operator of helicopter (when used in erection work); 
Hydraulic excavator, 7 cu. yds. and over; Power shovels, over 7 
cu. yds. 
 
  GROUP 2: Highline cableway; Hydraulic excavator, 3-1/2 cu. yds. 
up to 7 cu. yds.; Licensed construction work boat operator, on 
site; Microtunneling machine; Power blade operator (finish); 
Power shovels, over 1 cu. yd. up to and including 7 cu. yds. 
m.r.c. 
 
  GROUP 3: Asphalt milling machine; Cable backhoe; Combination 
backhoe and loader over 3/4 cu. yds.; Continuous flight tie back 
machine assistant to engineer or mechanic; Crane mounted 
continuous flight tie back machine, tonnage to apply; Crane 
mounted drill attachments, tonnage to apply; Dozer, slope brd; 
Gradall; Hydraulic excavator, up to 3 1/2 cu. yds.; Loader 4 cu. 
yds. and over; Long reach excavator; Multiple engine scraper 
(when used as push pull); Power shovels, up to and including 1 
cu. yd.; Pre-stress wire wrapping machine; Side boom cat, 572 or 
larger; Track loader 4 cu. yds. and over; Wheel excavator (up to 
and including 750 cu. yds. per hour) 
 
  GROUP 4: Asphalt plant engineer/box person; Chicago boom; 
Combination backhoe and loader up to and including 3/4 cu. yd.; 
Concrete batch plant (wet or dry); Dozer and/or push cat; Pull- 
type elevating loader; Gradesetter, grade checker (GPS, 
mechanical or otherwise); Grooving and grinding machine; Heading 
shield operator; Heavy-duty drilling equipment, Hughes, LDH, 
Watson 3000 or similar; Heavy-duty repairman; Lime spreader; 
Loader under 4 cu. yds.; Lubrication and service 
engineer (mobile and grease rack); Mechanical finishers or 
spreader machine (asphalt, Barber-Greene and similar); Miller 
Formless M-9000 slope paver or similar; Portable crushing and 
screening plants; Power blade support; Roller operator, asphalt; 
 
Rubber-tired scraper, self-loading (paddle-wheels, etc.); Rubber- 
tired earthmoving equipment (scrapers); Slip form paver 
(concrete); Small tractor with drag; Soil stabilizer (P & H or 
equal); Spider plow and spider puller; Tubex pile rig; Unlicensed 
construction work boat operator, on site; Timber skidder; Track 
loader up to 4 yds.; Tractor-drawn scraper; Tractor, compressor 
drill combination; Woods-Mixer (and other similar Pugmill 
equipment) 
 
  GROUP 5: Cast-in-place pipe laying machine; Combination slusher 
and motor operator; Concrete conveyor or concrete pump, truck or 
equipment mounted; Concrete conveyor, building site; Concrete 
pump or pumpcrete gun; Drilling equipment, Watson 2000, Texoma 
700 or similar; Drilling and boring machinery, horizontal (not to 
apply to waterliners, wagon drills or jackhammers); Concrete 
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mixer/all; Person and/or material hoist; Mechanical finishers 
(concrete) (Clary, Johnson, Bidwell Bridge Deck or similar 
types); Mechanical burm, curb and/or curb and gutter machine, 
concrete or asphalt); Mine or shaft hoist; Portable crusher; 
Power jumbo operator (setting slip-forms, etc., in tunnels); 
Screed (automatic or manual); Self-propelled compactor with 
dozer; Tractor with boom D6 or smaller; Trenching machine, 
maximum digging capacity over 5 ft. depth; Vermeer T-600B rock 
cutter or similar 
 
  GROUP 6: Armor-Coater (or similar); Ballast jack tamper; Boom- 
type backfilling machine; Assistant plant engineer; Bridge and/or 
gantry crane; Chemical grouting machine, truck-mounted; Chip 
spreading machine operator; Concrete saw (self-propelled unit on 
streets, highways, airports and canals); Deck engineer; Drilling 
equipment Texoma 600, Hughes 200 Series or similar up to and 
including 30 ft. m.r.c.; Drill doctor; Helicopter radio operator; 
Hydro-hammer or similar; Line master; Skidsteer loader, Bobcat 
larger than 743 series or similar (with attachments); Locomotive; 
Lull hi-lift or similar; Oiler, truck mounted equipment; Pavement 
breaker, truck-mounted, with compressor combination; Paving 
fabric installation and/or laying machine; Pipe bending machine 
(pipelines only); Pipe wrapping machine (tractor propelled and 
supported); Screed (except asphaltic concrete paving); Self- 
propelled pipeline wrapping machine; Soils & materials tester; 
Tractor; Self-loading chipper; concrete barrier moving machine 
 
  GROUP 7: Ballast regulator; Boom truck or dual-purpose A-frame 
truck, non-rotating - under 15 tons; Truck-mounted rotating 
telescopic boom type lifting device, Manitex or similar (boom 
truck) - under 15 tons; Cary lift or similar; Combination slurry 
mixer and/or cleaner; Drilling equipment, 20 ft. and under 
m.r.c.; Firetender (hot plant); Grouting machine operator; 
Highline cableway signalperson; Stationary belt loader (Kolman or 
similar); Lift slab machine (Vagtborg and similar types); 
Maginnes internal full slab vibrator; Material hoist (1 drum); 
Mechanical trench shield; Pavement breaker with or without 
compressor combination); Pipe cleaning machine (tractor propelled 
and supported); Post driver; Roller (except asphalt); Chip Seal; 
Self-propelled automatically applied concrete curing mahcine (on 
streets, highways, airports and canals); Self-propelled compactor 
 
(without dozer); Signalperson; Slip-form pumps (lifting device 
for concrete forms); Tie spacer; Tower mobile; Trenching machine, 
maximum digging capacity up to and including 5 ft. depth; Truck- 
type loader 
 
  GROUP 8: Bit sharpener; Boiler tender; Box operator; 
Brakeperson; Combination mixer and compressor (shotcrete/gunite); 
Compressor operator; Deckhand; Fire tender; Forklift (under 20 
ft.); Generator; Gunite/shotcrete equipment operator; Hydraulic 
monitor; Ken seal machine (or similar); Mixermobile; Oiler; Pump 
operator; Refrigeration plant; Reservoir-debris tug (self- 
propelled floating); Ross Carrier (construction site); Rotomist 
operator; Self-propelled tape machine; Shuttlecar; Self-propelled 
power sweeper operator (includes vacuum sweeper); Slusher 
operator; Surface heater; Switchperson; Tar pot firetender; 
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Tugger hoist, single drum; Vacuum cooling plant; Welding machine 
(powered other than by electricity 
 
  GROUP 8-A: Elevator operator; Skidsteer loader-Bobcat 743 
series or smaller, and similar (without attachments); Mini 
excavator under 25 H.P. (backhoe-trencher); Tub grinder wood 
chipper 
 
POWER EQUIPMENT OPERATOR CLASSIFICATIONS 
       ALL CRANES AND ATTACHMENTS 
  GROUP 1: Clamshell and dragline over 7 cu. yds.; Cranes over 
100 tons; Derrick, over 100 tons; Derrick barge pedestal mounted, 
over 100 tons; Self-propelled boom-type lifting device over 100 
tons 
  GROUP 2: Clamshell and dragline over 1 cu. yd. up to and 
including 7 cu. yds.; Cranes over 45 tons up to and including 100 
tons; Derrick barge 100 tons and under; Self-propelled boom type 
lifting device over 45 tons; Mobile Self-erecting crane (Potain) 
over three (3) stories; Tower crane 
 
  GROUP 3: Clamshell and dragline up to and including 1 cu. yd.; 
Cranes 45 tons and under; Self-propelled boom type lifting 
device 45 tons and under; Boom truck or dual purpose A-frame 
truck, non-rotating over 15 tons; Truck mounted rotating 
telescopic boom type lifting device, manitex or similar (boom 
truck) over 15 tons; Mobile self-erecting tower crane (Potain), 
three (3) stories and under 
 
POWER EQUIPMENT OPERATORS - PILEDRIVERS 
  GROUP 1: Derrick barge pedestal mounted over 100 tons; 
Clamshell over 7 cu. yds.; Self-propelled boom-type lifting 
device over 100 tons; Truck crane or crawler, land or barge 
mounted over 100 tons 
 
  GROUP 2: Derrick barge pedestal mounted 45 tons to and 
including 100 tons; Clamshell up to and including 7 cu. yds.; 
Self-propelled boom-type lifting device over 45 tons; Truck crane 
or crawler, land or barge mounted, over 45 tons up to and 
including 100 tons; Fundex F-12 hydraulic rig 
 
  GROUP 3: Derrick barge pedestal mounted under 45 tons; Self- 
 
propelled boom-type lifting device 45 tons and under; Skid/scow 
piledriver, any tonnage; Truck crane or crawler, land or barge 
mounted 45 tons and under 
 
  GROUP 4: Assistant operator in lieu of assistant to engineer; 
Forklift, 10 tons and over; Heavy-duty repairperson/welder 
 
  GROUP 5: Deck engineer 
 
  GROUP 6: Deckhand; Fire tender 
 
      POWER EQUIPMENT OPERATORS - STEEL ERECTORS 
  GROUP 1: Crane over 100 tons; Derrick over 100 tons; Self- 
propelled boom-type lifting device over 100 tons 
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  GROUP 2: Crane over 45 tons to 100 tons; Derrick under 100 
tons; Self-propelled boom-type lifting device over 45 tons to 100 
tons; Tower crane 
 
  GROUP 3: Crane, 45 tons and under; Self-propelled boom-type 
lifting device, 45 tons and under 
 
  GROUP 4: Chicago boom; Forklift, 10 tons and over; Heavy-duty 
repair person/welder 
  GROUP 5: Boom cat 
 
      POWER EQUIPMENT OPERATOR UNDERGROUND AND TUNNEL 
              CLASSIFICATIONS 
 GROUP 1-A: Tunnel bore machine operator, 20' diameter or more 
 GROUP 1: Heading shield operator; Heavy-duty 
  repairperson; Mucking machine (rubber tired, rail or track 
  type); Raised bore operator (tunnels); Tunnel mole bore 
  operator 
 GROUP 2: Combination slusher and motor operator; Concrete pump 
  or pumpcrete gun; Power jumbo operator 
 GROUP 3: Drill doctor; Mine or shaft hoist 
 GROUP 4: Combination Slurry Mixer Cleaner; Grouting Machine 
  operator; Motorman 
 GROUP 5: Bit sharpener; Brakeman; Combination mixer and 
  commpressor (gunite); Compressor operator; Oiler; Pump 
  oeprator; Slusher operator 
 
              AREA DECRIPTIONS: 
 
 POWER EQUIPMENT OPERATORS 
  CRANES AND ATTACHMENTS 
  TUNNEL AND UNDERGROUND 
 
These areas do not apply to piledrivers and steel erectors. 
 
AREA 1: BUTTE, MARIN, NAPA, SACRAMENTO, SOLANO, SUTTER, YOLO AND 
YUBA COUNTIES 
AREA 2: MODOC COUNTY 
 
The remaining counties are split between Area 1 and Area 2 as 
noted below: 
 
ALPINE COUNTY: 
 AREA 1: Area within the line beginning at the northernmost 
point of Alpine County at the intersection of the 
California/Nevada state boundary, 
  Thence southeasterly along the state boundary to the 
intersection 
of the northerly line of Township 10N, Range 21E, 
  Thence westerly to the intersection of said county line and the 
northerly line of Township 10N, Range 18E, 
  Thence northerly along said county line to the point of 
beginning. 
 AREA 2: Remainder of Alpine County. 
 
COLUSA COUNTY: 
 AREA 1: Area lying easterly of the east line of the following 
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townships: Township 16N, Range 7W; Township 17N, Range 7W; 
Township 18N, Range 7W. 
 AREA 2: Remainder of Colusa County. 
 
EL DORADO COUNTY: 
 AREA 1: Beginning at the point of intersection of the northerly 
line of El Dorado County with the easterly line of Range 10E, 
  Thence southwesterly along said county line to the southwest 
corner of said county, 
  Thence easterly along said county line to the intersection of 
the easterly line of Township 8N, Range 14#, 
  Thence northerly to the northeast corner of Township 10N, 
Range 14E, 
  Thence easterly along the 2nd standard parallel 
north to the intersection of the easterly line of said county, 
  Thence northerly along said county line to the 
California/Nevada State Border, 
  Thence northerly along said border to the northerly line of 
said county, 
  Thence westerly along the county line to the intersection 
with the easterly line of Township 14N, Range 14E, 
  Thence southerly to the southeast corner of Township 14N, 
Range 14E, 
  Thence easterly to the northeast corner of Township 13N, 
Range 15E, 
  Thence southerly to the southeast corner of Township 13N, 
Range 15E, 
  Thence easterly to the northeast corner of Townshp 12N, 
Range 16E, 
  Thence southerly to the southeast corner of Township 12N, 
Range 16E, 
  Thence westerly to the southeast corner of Township 12N, 
Range 10E, 
  Thence northerly along the township line to the point of 
beginning. 
 AREA 2: Remainder of El Dorado County. 
 
GLENN COUNTY: 
 Area 1: Area lying easterly of the east line of the following 
townships: Township 18N, Range 7W; Township 19N, Range 7W; 
 
Township 20N, Range 7W; Township 21N, Range 7W. 
 AREA 2: Remainder of Glenn County. 
 
 LASSEN COUNTY: 
  AREA 1: Area lying within the following townships: Township 
27N, Range 8E; Township 28N, Range 8E; Township 30N, Range 
6E; Township 31N, Range 6E; township 32N, Range 6E. 
  AREA 2: Remainder of Lassen County. 
 
 NEVADA COUNTY: 
  AREA 1: Area lying south and west of the following described 
 line: 
Beginning at the point of intersection of the northerly 
 line of Nevada County with the easterly line of Township 
 18N, Range 10E, 
Thence southerly to the southeast corner of Township 18N, 
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 Range 10E, 
Thence easterly along the township line to the northeast 
 corner of Township 17N, Range 14E, 
Thence southerly to the northwest corner of Township 17N, 
 Range 15E, 
Thence easterly along the township line to the intersection 
  of the California/Nevada state border. 
  AREA 2: Remainder of Nevada County. 
 
PLACER COUNTY: 
 AREA 1: Beginning at the point of intersection of the northerly 
line of Placer County with the California/Nevada state border 
  Thence southwesterly along said county line to the 
southwest corner of said county, 
  Thence easterly and northeasterly along said county line to 
the intersection with the easterly line of Range 10E, 
  Thence northerly to the northwest corner of Township 15N, 
Range 11E, 
  Thence easterly to the northeast corner of Township 15N, 
Range 11E, 
  Thence northerly to the northwest corner of Township 16N, 
Range 12E, 
  Thence easterly to the northwest corner of Township 16N, 
Range 12E, 
  Thence easterly to the northeast corner of Township 16N, 
Range 14E, 
  Thence southerly along the range line to the intersection 
of the southerly line of said county, 
  Thence easterly along said county line to the 
California/Nevada state border, 
  Thence northerly along said border to the point of 
 beginning. 
 AREA 2: Remainder of Placer County. 
 
PLUMAS COUNTY: 
 AREA 1: Beginning at the point of intersection of the northerly 
line of Plumas County with the easterly line of Township 30N, 
Range 6E, 
  Thence southerly to the southeast corner of Township 29N, 
  Thence easterly to the northeast corner of Township 28N, 
 
Range 8E, 
  Thence southerly to the southeast corner of Township 27N, 
Range 8E, 
  Thence westerly to the northeast corner of Township 27N, 
Range 7E, 
  Thence southerly to the southwest corner of Township 23N, 
Range 8E, 
  Thence easterly to the northeast corner of Township 22N, 
Range 8E, 
  Thence southerly to the northwest corner of Township 21N, 
Range 9E, 
  Thence easterly to the intersection of the Plumas County 
line, 
  Thence southwesterly and northwesterly along said county 
line to the most northwesterly point of said county, 
  Thence easterly along said county line to the point of 
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beginning. 
 AREA 2: Remainder of Plumas County. 
 
SHASTA COUNTY: 
 AREA 1: Beginning at the intersection of the southerly line of 
Shasta County with the easterly line of Township 29N, Range 
9W, 
  Thence northerly to the southeast corner of Township 30N, 
Range 9W, 
  Thence westerly to the southwest corner of Township 30N, 
Range 9W, 
  Thence northerly along the range line to the intersection 
of said county line, 
  Thence northerly along said county line to the intersection 
 with the southerly line of Township 35N, 
  Thence easterly to the southeast corner of Township 35N, 
Range 7E, 
  Thence northerly to the northwest corner of Township 37N, 
Range 6W, 
  Thence easterly to the northeast corner of Township 37N, 
Range 6W, 
  Thence northerly to the northwest corner of Township 38N, 
Range 5W, 
  Thence easterly along said county line to the intersection 
with the easterly line of Township 39S, Range 1W, 
  Thence southerly to the southeast corner of Township 37N, 
Range 1W, 
  Thence easterly to the northeast corner of Township 36N, 
Range 3E, 
  Thence southerly to the northwest corner of Township 35N, 
Range 4E, 
  Thence easterly to the northeast corner of Township 35N, 
Range 4E, 
  Thence southerly to the northwest corner of Township 35N, 
Range 5E, 
  Thence easterly to the northeast corner of Township 35N, 
Range 5E, 
  Thence southerly to the northwest corner of Township 32N, 
Range 6E, 
  Thence easterly to the intersection of said county line and 
 
Township 32N, 
  Thence southerly and westerly along said county line to the 
point of beginning. 
 AREA 2: Remainder of Shasta County. 
 
SIERRA COUNTY: 
 AREA 1:  Area lying southerly and westerly of a line beginning 
at a point of intersection of the southerly line of said 
county with the easterly line of Tonwship 18N, Range 10E, 
  Thence northerly to the northeast corner of Township 20N, 
Range 10E, 
  Thence westerly to the southeast corner of Township 21N, 
Range 9E, 
  Thence northerly to the northeast corner of Township 21N, 
Range 9E, 
  Thence westerly along the township line to the intersection 
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of the northerly line of said county. 
 AREA 2: Remainder of Sierra County. 
 
SISKIYOU COUNTY: 
 AREA 1: Beginning at the point of intersection of the southerly 
line of Siskiyou County with the easterly line of Range 6W, 
  Thence northerly to the northeast corner of Township 40N, 
Range 6W, 
  Thence westerly to the southwest corner of Township 41N, 
  Thence westerly to the southwest corner of Township 41N, 
Range 6W, 
  Thence northerly to the southeast corner of Township 42N, 
Range 7W, 
  Thence westerly to the southwest corner of Township 42N, 
Range 7W, 
  Thence northerly to the southeast corner of Township 43N, 
Range 8W, 
  Thence westerly to the southwest corner of Township 43N, 
Range 8W, 
  Thence northerly along the range line to the 
California/Oregon border, 
  Thence easterly along the state border to the intersection 
with the easterly line of Range 5W, 
  Thence southerly to the northwest corner of Township 42N, 
Range 4W, 
  Thence easterly to the northeast corner of Township 42N, 
Range 4W, 
  Thence southerly to the southeast corner of Township 41N, 
Range 4W, 
  Thence easterly to the northeast corner of Township 40N, 
Range 2W, 
  Thence southerly along the range line to the southerly line 
of said county, 
  Thence westerly along said county line to the point of 
beginning. 
 AREA 2: Remainder of Siskiyou County. 
 
SONOMA COUNTY: 
 AREA 1: Area lying easterly and southeasterly of the east line 
of the following townships: 
 
  Township 8N, Range 13W 
  Township 9N, Range 13W 
  Township 10N, Range 13W 
  Townshp 11N, Range 13W 
 AREA 2: Remainder of Sonoma County. 
 
TEHAMA COUNTY: 
 AREA 1: Area lying easterly of the east line of the following 
townships: 
  Township 23N, Range 9W 
  Township 24N, Range 9W 
  Township 25N, Range 9W 
  Township 26N, Range 9W 
  Township 27N, Range 9W 
  Township 28N, Range 9W 
  Township 29N, Range 9W 
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 AREA 2: Remainder of Tehama County. 
 
TRINITY COUNTY: 
 AREA 1: Area lying easterly of the line beginning at the 
intersection of the easterly line of Township 30N, Range 10W 
Mount Diablo Meridian (MDM) with the easterly line of Trinity 
County, 
  Thence northerly to the northeast corner of Township 30N, 
Range 10W MDM, 
  Thence northerly to the northeast corner of Township 30N, 
Range 10W MDM, 
  Thence westerly to the wouthwest corner of Township 31N, 
Range 10W, MDM, 
  Thence northerly to the northwest corner of Township 34N, 
Range 10W MDM, 
  Thence easterly to the northeast corner of Township 34N, 
Range 7W, MDM, 
  Thence northerly to the northwest corner of Township 37N, 
Range 6W MDM, 
  Thence easterly to the southwest corner of Township 38N, 
Range 5W MDM, 
  Thence northerly to the northeast corner of Township 40N, 
Range 6W MDM, 
  Thence westerly to the southwest corner of Township 41N, 
Range 6W MDM, 
  Thence northerly to the northwest corner of Township 41N, 
Range 6W MDM. 
  Also the area lying westerly of a line beginning at the 
southeast corner of Township 6N, Range 5E, of the 
Humboldt Meridian. 
 AREA 2: Remainder of Trinity County. 
 
---------------------------------------------------------------- 
 
 ENGI3000B  07/01/2001 
                                     Rates           Fringes 
POWER EQUIPMENT OPERATORS: 
 DREDGING: CLAMSHELL & DIPPER DREDGING; 
 HYDRAULIC SUCTION DREDGING: 
 
AREA 1: 
 Leverman                             34.39           12.37 
 Dredge dozer; Heavy duty 
  repairman                           29.43           12.37 
 Booster pump operator; Deck 
  engineer; Deck maate; Dredge 
  tender; Winch operator              28.31           12.37 
 Bargeman; Deckhand; Fireman; 
  Leveehand; Oiler                    25.01           12.37 
 
AREA 2: 
 Leverman                             364.39          12.37 
 Dredge dozer; Heavy duty 
  repairman                           31.43           12.37 
 Booster pump operator; Deck 
  engineer; Deck maate; Dredge 
  tender; Winch operator              30.31           12.37 
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 Bargeman; Deckhand; Fireman; 
  Leveehand; Oiler                    27.01           12.37 
 
              AREA DECRIPTIONS: 
 
AREA 1: BUTTE, MARIN, NAPA, SACRAMENTO, SOLANO, SUTTER, YOLO AND 
YUBA COUNTIES 
AREA 2: MODOC COUNTY 
 
The remaining counties are split between Area 1 and Area 2 as 
noted below: 
 
ALPINE COUNTY: 
 AREA 1: Area within the line beginning at the northernmost 
point of Alpine County at the intersection of the 
California/Nevada state boundary, 
  Thence southeasterly along the state boundary to the 
intersection 
of the northerly line of Township 10N, Range 21E, 
  Thence westerly to the intersection of said county line and the 
northerly line of Township 10N, Range 18E, 
  Thence northerly along said county line to the point of 
beginning. 
 AREA 2: Remainder of Alpine County. 
 
COLUSA COUNTY: 
 AREA 1: Area lying easterly of the east line of the following 
townships: Township 16N, Range 7W; Township 17N, Range 7W; 
Township 18N, Range 7W. 
 AREA 2: Remainder of Colusa County. 
 
EL DORADO COUNTY: 
 AREA 1: Beginning at the point of intersection of the northerly 
line of El Dorado County with the easterly line of Range 10E, 
  Thence southwesterly along said county line to the southwest 
corner of said county, 
  Thence easterly along said county line to the intersection of 
the easterly line of Township 8N, Range 14#, 
  Thence northerly to the northeast corner of Township 10N, 
 
Range 14E, 
  Thence easterly along the 2nd standard parallel 
north to the intersection of the easterly line of said county, 
  Thence northerly along said county line to the 
California/Nevada State Border, 
  Thence northerly along said border to the northerly line of 
said county, 
  Thence westerly along the county line to the intersection 
with the easterly line of Township 14N, Range 14E, 
  Thence southerly to the southeast corner of Township 14N, 
Range 14E, 
  Thence easterly to the northeast corner of Township 13N, 
Range 15E, 
  Thence southerly to the southeast corner of Township 13N, 
Range 15E, 
  Thence easterly to the northeast corner of Townshp 12N, 
Range 16E, 
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  Thence southerly to the southeast corner of Township 12N, 
Range 16E, 
  Thence westerly to the southeast corner of Township 12N, 
Range 10E, 
  Thence northerly along the township line to the point of 
beginning. 
 AREA 2: Remainder of El Dorado County. 
 
GLENN COUNTY: 
 Area 1: Area lying easterly of the east line of the following 
townships: Township 18N, Range 7W; Township 19N, Range 7W; 
Township 20N, Range 7W; Township 21N, Range 7W. 
 AREA 2: Remainder of Glenn County. 
 
 LASSEN COUNTY: 
  AREA 1: Area lying within the following townships: Township 
27N, Range 8E; Township 28N, Range 8E; Township 30N, Range 
6E; Township 31N, Range 6E; township 32N, Range 6E. 
  AREA 2: Remainder of Lassen County. 
 
 NEVADA COUNTY: 
  AREA 1: Area lying south and west of the following described 
 line: 
Beginning at the point of intersection of the northerly 
 line of Nevada County with the easterly line of Township 
 18N, Range 10E, 
Thence southerly to the southeast corner of Township 18N, 
 Range 10E, 
Thence easterly along the township line to the northeast 
 corner of Township 17N, Range 14E, 
Thence southerly to the northwest corner of Township 17N, 
 Range 15E, 
Thence easterly along the township line to the intersection 
  of the California/Nevada state border. 
  AREA 2: Remainder of Nevada County. 
 
PLACER COUNTY: 
 AREA 1: Beginning at the point of intersection of the northerly 
line of Placer County with the California/Nevada state border 
 
  Thence southwesterly along said county line to the 
southwest corner of said county, 
  Thence easterly and northeasterly along said county line to 
the intersection with the easterly line of Range 10E, 
  Thence northerly to the northwest corner of Township 15N, 
Range 11E, 
  Thence easterly to the northeast corner of Township 15N, 
Range 11E, 
  Thence northerly to the northwest corner of Township 16N, 
Range 12E, 
  Thence easterly to the northwest corner of Township 16N, 
Range 12E, 
  Thence easterly to the northeast corner of Township 16N, 
Range 14E, 
  Thence southerly along the range line to the intersection 
of the southerly line of said county, 
  Thence easterly along said county line to the 
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California/Nevada state border, 
  Thence northerly along said border to the point of 
 beginning. 
 AREA 2: Remainder of Placer County. 
 
PLUMAS COUNTY: 
 AREA 1: Beginning at the point of intersection of the northerly 
line of Plumas County with the easterly line of Township 30N, 
Range 6E, 
  Thence southerly to the southeast corner of Township 29N, 
  Thence easterly to the northeast corner of Township 28N, 
Range 8E, 
  Thence southerly to the southeast corner of Township 27N, 
Range 8E, 
  Thence westerly to the northeast corner of Township 27N, 
Range 7E, 
  Thence southerly to the southwest corner of Township 23N, 
Range 8E, 
  Thence easterly to the northeast corner of Township 22N, 
Range 8E, 
  Thence southerly to the northwest corner of Township 21N, 
Range 9E, 
  Thence easterly to the intersection of the Plumas County 
line, 
  Thence southwesterly and northwesterly along said county 
line to the most northwesterly point of said county, 
  Thence easterly along said county line to the point of 
beginning. 
 AREA 2: Remainder of Plumas County. 
 
SHASTA COUNTY: 
 AREA 1: Beginning at the intersection of the southerly line of 
Shasta County with the easterly line of Township 29N, Range 
9W, 
  Thence northerly to the southeast corner of Township 30N, 
Range 9W, 
  Thence westerly to the southwest corner of Township 30N, 
Range 9W, 
  Thence northerly along the range line to the intersection 
 
of said county line, 
  Thence northerly along said county line to the intersection 
 with the southerly line of Township 35N, 
  Thence easterly to the southeast corner of Township 35N, 
Range 7E, 
  Thence northerly to the northwest corner of Township 37N, 
Range 6W, 
  Thence easterly to the northeast corner of Township 37N, 
Range 6W, 
  Thence northerly to the northwest corner of Township 38N, 
Range 5W, 
  Thence easterly along said county line to the intersection 
with the easterly line of Township 39S, Range 1W, 
  Thence southerly to the southeast corner of Township 37N, 
Range 1W, 
  Thence easterly to the northeast corner of Township 36N, 
Range 3E, 
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  Thence southerly to the northwest corner of Township 35N, 
Range 4E, 
  Thence easterly to the northeast corner of Township 35N, 
Range 4E, 
  Thence southerly to the northwest corner of Township 35N, 
Range 5E, 
  Thence easterly to the northeast corner of Township 35N, 
Range 5E, 
  Thence southerly to the northwest corner of Township 32N, 
Range 6E, 
  Thence easterly to the intersection of said county line and 
Township 32N, 
  Thence southerly and westerly along said county line to the 
point of beginning. 
 AREA 2: Remainder of Shasta County. 
 
SIERRA COUNTY: 
 AREA 1:  Area lying southerly and westerly of a line beginning 
at a point of intersection of the southerly line of said 
county with the easterly line of Tonwship 18N, Range 10E, 
  Thence northerly to the northeast corner of Township 20N, 
Range 10E, 
  Thence westerly to the southeast corner of Township 21N, 
Range 9E, 
  Thence northerly to the northeast corner of Township 21N, 
Range 9E, 
  Thence westerly along the township line to the intersection 
of the northerly line of said county. 
 AREA 2: Remainder of Sierra County. 
 
SISKIYOU COUNTY: 
 AREA 1: Beginning at the point of intersection of the southerly 
line of Siskiyou County with the easterly line of Range 6W, 
  Thence northerly to the northeast corner of Township 40N, 
Range 6W, 
  Thence westerly to the southwest corner of Township 41N, 
  Thence westerly to the southwest corner of Township 41N, 
Range 6W, 
  Thence northerly to the southeast corner of Township 42N, 
 
Range 7W, 
  Thence westerly to the southwest corner of Township 42N, 
Range 7W, 
  Thence northerly to the southeast corner of Township 43N, 
Range 8W, 
  Thence westerly to the southwest corner of Township 43N, 
Range 8W, 
  Thence northerly along the range line to the 
California/Oregon border, 
  Thence easterly along the state border to the intersection 
with the easterly line of Range 5W, 
  Thence southerly to the northwest corner of Township 42N, 
Range 4W, 
  Thence easterly to the northeast corner of Township 42N, 
Range 4W, 
  Thence southerly to the southeast corner of Township 41N, 
Range 4W, 
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  Thence easterly to the northeast corner of Township 40N, 
Range 2W, 
  Thence southerly along the range line to the southerly line 
of said county, 
  Thence westerly along said county line to the point of 
beginning. 
 AREA 2: Remainder of Siskiyou County. 
 
SONOMA COUNTY: 
 AREA 1: Area lying easterly and southeasterly of the east line 
of the following townships: 
  Township 8N, Range 13W 
  Township 9N, Range 13W 
  Township 10N, Range 13W 
  Townshp 11N, Range 13W 
 AREA 2: Remainder of Sonoma County. 
 
TEHAMA COUNTY: 
 AREA 1: Area lying easterly of the east line of the following 
townships: 
  Township 23N, Range 9W 
  Township 24N, Range 9W 
  Township 25N, Range 9W 
  Township 26N, Range 9W 
  Township 27N, Range 9W 
  Township 28N, Range 9W 
  Township 29N, Range 9W 
 AREA 2: Remainder of Tehama County. 
 
TRINITY COUNTY: 
 AREA 1: Area lying easterly of the line beginning at the 
intersection of the easterly line of Township 30N, Range 10W 
Mount Diablo Meridian (MDM) with the easterly line of Trinity 
County, 
  Thence northerly to the northeast corner of Township 30N, 
Range 10W MDM, 
  Thence northerly to the northeast corner of Township 30N, 
Range 10W MDM, 
  Thence westerly to the wouthwest corner of Township 31N, 
 
Range 10W, MDM, 
  Thence northerly to the northwest corner of Township 34N, 
Range 10W MDM, 
  Thence easterly to the northeast corner of Township 34N, 
Range 7W, MDM, 
  Thence northerly to the northwest corner of Township 37N, 
Range 6W MDM, 
  Thence easterly to the southwest corner of Township 38N, 
Range 5W MDM, 
  Thence northerly to the northeast corner of Township 40N, 
Range 6W MDM, 
  Thence westerly to the southwest corner of Township 41N, 
Range 6W MDM, 
  Thence northerly to the northwest corner of Township 41N, 
Range 6W MDM. 
  Also the area lying westerly of a line beginning at the 
southeast corner of Township 6N, Range 5E, of the 
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Humboldt Meridian. 
 AREA 2: Remainder of Trinity County. 
 
---------------------------------------------------------------- 
 
 IRON0001N  07/01/2002 
                                     Rates           Fringes 
ALPINE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, MARIN, MODOC, 
NAPA, NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, 
SISKIYOU, SOLANO, SUTTER, TEHAMA, TRINITY, YOLO AND YUBA 
COUNTIES: 
 
IRONWORKERS: 
 Fence erector                        25.97           15.29 
 Ornamental, reinforcing and 
  structural                          26.86           15.29 
---------------------------------------------------------------- 
 
 IRON0001W  07/01/2002 
                                     Rates           Fringes 
LASSEN COUNTY: 
 
IRONWORKERS: 
 Fence erector                        25.97           15.29 
 Ornamental, reinforcing and 
  structural                          26.86           15.29 
 
FOOTNOTE: Work at Susanville Federal Prison additional 
$3.00 per hour. 
---------------------------------------------------------------- 
 
 IRON0001X  07/01/2001 
                                     Rates           Fringes 
SONOMA COUNTY: 
 
IRONWORKERS: 
  Fence erector                       25.19          14.575 
  Ornamental, reinforcing and 
  structural                       26.08          14.575 
 
FOOTNOTE: 
  Work at the U.S. Coast Guard - Two Rock: $1.00 per hour 
additional. 
---------------------------------------------------------------- 
 
 LABO0067C  12/01/2001 
                                     Rates           Fringes 
ALPINE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, 
MARIN, NAPA, MODOC,NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, 
SIERRA, SISKIYOU, SOLANO, SONOMA, SUTTER, TEHAMA, TRINITY, YOLO 
AND YUBA COUNTIES: 
 
ASBESTOS REMOVAL LABORER              10.30             2.11 
 
SCOPE OF WORK: 
 Covers site mobilization; initial site clean-up; site 
 preparation; removal of asbestos-containing materials from walls 
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 and ceilings; or from pipes, boilers and mechanical systems only 
 if they are being scrapped; encapsulation, enclosure and 
 disposal of asbestos-containing materials by hand or with 
 equipment or machinery; scaffolding; fabrication of temporary 
 wooden barriers; and assembly of decontamination stations. 
---------------------------------------------------------------- 
 
 LABO0067F  06/24/2002 
                                     Rates           Fringes 
MARIN COUNTY: 
 
LABORERS: 
 Construction specialist group        23.34           9.08 
  GROUP 1                             22.64           9.08 
  GROUP 1-a                           22.86           9.08 
  GROUP 1-b: see note below 
  GROUP 1-c                           22.69           9.08 
  GROUP 1-d: see note below 
  GROUP 1-e                           23.19           9.08 
  GROUP 1-f                           23.22           9.08 
  GROUP 2                             22.49           9.08 
  GROUP 3                             22.39           9.08 
  GROUP 4                             16.08           9.08 
 
See groups 1-b and 1-d under laborer classifications. 
 
GUNITE LABORERS: 
  GROUP 1                             22.60           9.08 
  GROUP 2                             22.10           9.08 
  GROUP 3                             21.51           9.08 
  GROUP 4                             21.39           9.08 
 
WRECKING WORK: 
  GROUP 1                             21.64           9.08 
  GROUP 2                             21.49           9.08 
  GROUP 3                             15.08           9.08 
 
GARDENERS, HORTICULTURAL AND LANDSCAPE 
 
 LABORERS: 
  New construction                    22.39           9.08 
  Establishment warranty period       16.08           9.08 
 
ALPINE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC, 
NAPA, NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, 
SISKIYOU, SOLANO, SONOMA, SUTTER, TEHAMA, TRINITY, YOLO AND YUBA 
COUNTIES: 
 
LABORERS: 
 Construction specialist group       22.34           9.08 
 GROUP 1                             21.64           9.08 
 GROUP 1-a                           21.86           9.08 
 GROUP 1-b: see note below 
 GROUP 1-c                           21.69           9.08 
 GROUP 1-d: see note below 
 GROUP 1-e                           22.19           9.18 
 GROUP 1-f                           22.22           9.08 
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 GROUP 2                             21.49           9.08 
 GROUP 3                             21.39           9.08 
 GROUP 4                             15.08           9.08 
 
See groups 1-b and 1-d under laborer classifications. 
 
GUNITE LABORERS: 
 GROUP 1                             23.60           9.08 
 GROUP 2                             23.10           9.08 
 GROUP 3                             22.51           9.08 
 GROUP 4                             22.39           9.08 
 
WRECKING WORK: 
 GROUP 1                             22.64           9.08 
 GROUP 2                             22.49           9.08 
 GROUP 3                             16.08           9.08 
 
GARDENERS, HORTICULTURAL AND LANDSCAPE LABORERS0 
 New construction                    21.39           9.08 
 Establishment warranty period       15.08           9.08 
 
FOOTNOTE: Laborers working off or with or from bos'n 
chairs, swingin scaffolds, belts (not applicable to workers 
entitled to receivethe wage rate set forth in Group 1-a): $0.25 
per hour additional. 
 
         LABORER CLASSIFICATIONS 
CONSTRUCTION SPECIALIST GROUP: Asphalt ironer and raker; 
Chainsaw; Laser beam in connection with laborers' work; Masonry 
and plasterer tender; Cast-in-place manhole form setter; 
Pressure pipelayer; Davis trencher - 300 or similar type (and 
all small trenchers); Blaster; Diamond driller; Multiple unit 
drill; Hydraulic drill 
 
GROUP 1: Asphalt spreader boxes (all types); Barko, Wacker and 
similar type tampers; Buggymobile; Caulker, bander, pipewrapper, 
conduit layer, plastic pipelayer; Certified hazardous waste 
worker; Compactors of all types; Concrete and magnesite mixer, 
 
1/2 yd. and under; Concrete pan work; Concrete sander; Concrete 
saw; Cribber and/or shoring; Cut granite curb setter; Dri-pak-it 
machine; Faller, logloader and bucker; Form raiser, slip forms; 
Green cutter; Headerboard, Hubsetter, aligner, by any method; 
High pressure blow pipe (1-1/2" or over, 100 lbs. pressure/over); 
Hydro seeder and similar type; Jackhammer operator; Jacking of 
pipe over 12 inches; Jackson and similar type compactor; Kettle 
tender, pot and worker applying asphalt, lay-kold, creosote, 
lime, caustic and similar type materials (applying means 
applying, dipping or handling of such materials); Lagging, 
sheeting, whaling, bracing, trenchjacking, lagging hammer; 
Magnesite, epoxyresin, fiberglass, mastic worker (wet or dry); No 
joint pipe and stripping of same, including repair of voids; 
Pavement breaker and spader, including tool grinder; Perma 
curb; Pipelayer (including grade checking in connection with 
pipelaying); Precast-manhole setter; Pressure pipe tester; Post 
hole digger, air, gas and electric; Power broom sweeper; Power 
tampers of all types (except as shown in Group 2); Ram set gun 
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and stud gun; Riprap stonepaver and rock-slinger, including 
placing of sacked concrete and/or sand (wet or dry) and gabions 
and similar type; Rotary scarifier or multiple head concrete 
chipping scarifier; Roto and Ditch Witch; Rototiller; 
Sandblaster, pot, gun, nozzle operators; Signalling and rigging; 
Tank cleaner; Tree climber; Turbo blaster; Vibrascreed, bull 
float in connection with laborers' work; Vibrator 
 
GROUP 1-a: Joy drill model TWM-2A; Gardner-Denver model DH143 
and similar type drills; Track driller; Jack leg driller; Wagon 
driller; Mechanical drillers, all types regardless of type or 
method of power; Mechanical pipe layers, all types regardless of 
type or method of power; Blaster and powder; All work of 
loading, placing and blasting of all powder and explosives of 
whatever type regardless of method used for such loading and 
placing; High scalers (including drilling of same); Tree topper; 
Bit grinder 
GROUP 1-b: Sewer cleaners shall receive $4.00 per day above Group 
1 wage rates.  "Sewer cleaner" means any worker who handles or 
comes in contact with raw sewage in small diameter sewers.  Those 
sho work inside recently active, large diameter sewers, and all 
recently active sewer manholes shall receive $5.00 per day above 
Group 1 wage rates. 
 
GROUP 1-c: Burning and welding in connection with laborers' 
work; Synthetic thermoplastics and similar type welding 
 
GROUP 1-d: Maintenance and repair track and road beds.  All 
employees performing work covered herein shall receive $ .25 per 
hour above their regular rate for all work performed on 
underground structures not specifically covered herein.  This 
paragraph shall not be construed to apply to work below ground 
level in open cut.  It shall apply to cut and cover work of 
subway construction after the temporary cover has been placed. 
 
GROUP 1-e: Work on and/or in bell hole footings and shafts 
thereof, and work on and in deep footings.  (A deep footing is a 
hole 15 feet or more in depth.)  In the event the depth of the 
 
footing is unknown at the commencement of excavation, and the 
final depth exceeds 15 feet, the deep footing wage rate would 
apply to all employees for each and every day worked on or in the 
excavation of the footing from the date of inception. 
 
GROUP 1-f: Wire winding machine in connection with guniting or 
shot crete 
 
GROUP 2: Asphalt shoveler; Cement dumper and handling dry 
cement or gypsum; Choke-setter and rigger (clearing work); 
Concrete bucket dumper and chute; Concrete chipping and grinding; 
Concrete laborer (wet or dry); Driller tender, chuck tender, 
nipper; Guinea chaser (stake), grout crew; High pressure nozzle, 
adductor; Hydraulic monitor (over 100 lbs. pressure); Loading 
and unloading, carrying and hauling of all rods and materials for 
use in reinforcing concrete construction; Pittsburgh chipper and 
similar type brush shredders; Sloper; Single foot, hand-held, 
pneumatic tamper; All pneumatic, air, gas and electric tools not 
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listed in Groups 1 through 1-f; Jacking of pipe - under 12 inches 
 
GROUP 3: Construction laborers, including bridge and general 
laborer; Dump, load spotter; Flag person; Fire watcher; Fence 
erector; Guardrail erector; Gardener, horticultural and 
landscape laborer; Jetting; Limber, brush loader and piler; 
Pavement marker (button setter); Maintenance, repair track and 
road beds; Streetcar and railroad construction track laborer; 
Temporary air and water lines, Victaulic or similar; Tool room 
attendant (jobsite only) 
 
GROUP 4: All clean-up work of debris, grounds and building 
including but not limited to: street cleaner; cleaning and 
washing windows; brick cleaner (jobsite only); material cleaner 
(jobsite only).  The classification "material cleaner" is to be 
utilized under the following conditions: 
 A: at demolition site for the salvage of the material. 
 B: at the conclusion of a job where the material is to be 
     salvaged and stocked to be reused on another job. 
 C: for the cleaning of salvage material at the jobsite or 
     temporary jobsite yard. 
  The material cleaner classification should not be used in 
  the performance of "form stripping, cleaning and oiling and 
  moving to the next point of erection". 
 
   GUNITE LABORER CLASSIFICATIONS 
GROUP 1: Structural nozzle operator 
GROUP 2: Nozzle operator (including gun person, pot person); Rod 
  person;  Ground person 
GROUP 3: Rebound person 
GROUP 4: Gunite laborer 
 
  WRECKING WORK LABORER CLASSIFICATIONS 
 
GROUP 1: Skilled wrecker (removing and salvaging of sash, 
 windows and materials) 
GROUP 2: Semi-skilled wrecker (salvaging of other building 
 
 materials) 
GROUP 3: General laborer (includes all clean-up work, loading 
 lumber, loading and burning of debris) 
---------------------------------------------------------------- 
 
 LABO0067N  06/30/2002 
                                     Rates           Fringes 
TUNNEL AND SHAFT LABORERS: 
 GROUP 1                             27.00           9.08 
 GROUP 2                             26.77           9.08 
 GROUP 3                             26.52           9.08 
 GROUP 4                             26.25           9.08 
 GROUP 5                             26.07           9.08 
 GROUP 6                             25.53           9.08 
 
  TUNNEL AND SHAFT CLASSIFICATIONS 
GROUP 1: Diamond driller; Ground person; Gunite and shotcrete 
nozzle operator 
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GROUP 2: Rod person; Shaft work & raise (below actual or 
excavated ground level) 
 
GROUP 3: Bit grinder; Blaster, driller, powder person - 
heading; Cherry picker operator - where car is lifted; Concrete 
finisher in tunnel; Concrete screed person; Grout pump operator 
and pot person; Gunite & shotcrete gun person & pot person; 
Header person; High pressure nozzle operator; Miner - tunnel, 
including top and bottom person on shaft and raise work; Nipper; 
Nozzle operator on slick line; Sandblaster - pot person 
 
GROUP 4: Steel form raiser and setter; Timber person, retimber 
person (wood or steel or substitute materials therefore); Tugger 
(for tunnel laborer work); Cable tender; Chuck tender; Powder 
person - primer house 
 
GROUP 5: Vibrator operator, pavement breaker; Bull gang - 
muckers, track person; Concrete crew - includes rodding and 
spreading 
 
GROUP 6: Dump person (any method); Grout crew; Rebound person; 
Swamper 
---------------------------------------------------------------- 
 
 LABO0073A  01/01/2001 
                                     Rates           Fringes 
ALPINE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MARIN, 
MODOC, NAPA, NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, 
SISKIYOU, SOLANO, SONOMA, SUTTER, TEHAMA, TRINITY, YOLO AND YUBA 
COUNTIES: 
 
PLASTERER TENDER                      21.10           8.25 
---------------------------------------------------------------- 
 
 LABO0139B  07/01/2002 
                                     Rates           Fringes 
 
NAPA, SOLANO AND SONOMA COUNTIES: 
 
BRICK TENDER                          24.39           6.51 
---------------------------------------------------------------- 
 
 LABO0185C  07/01/2002 
                                     Rates           Fringes 
ALPINE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC, 
NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, SISKIYOU, 
SUTTER, TEHAMA, TRINITY, YOLO AND YUBA COUNTIES: 
 
BRICK TENDER                          23.84           6.51 
---------------------------------------------------------------- 
 
 LABO0291A  07/01/2002 
                                     Rates           Fringes 
MARIN COUNTY: 
 
BRICK TENDER                          25.39           6.51 
---------------------------------------------------------------- 
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 * PAIN0016D  07/01/2002 
                                     Rates           Fringes 
NAPA AND SOLANO COUNTIES: 
 
PAINTERS: 
Work on industrial buildings 
(used for the manufacture and 
processing of goods for sale or 
service); Also, steel construction 
(bridges), stacks, towers, tanks and 
similar structures): 
 Brush and Roller                  30.27          10.00 
  Working over 50 feet             32.27          10.00 
100 to 180 feet             34.27          10.00 
  over 180 feet             36.27          10.00 
 Spray and Sandblast               30.77          10.00 
  Working over 50 feet             32.77          10.00 
 100 to 180 feet            34.77          10.00 
   over 180 feet            36.77          10.00 
 Application of Exotic 
  materials                        31.02          10.00 
   Working over 50 feet            33.02          10.00 
 100 to 180 feet            35.02          10.00 
   over 180 feet            37.02          10.00 
 
All Other Work: 
 Brush and Roller                  30.02          10.00 
  Working over 50 feet             32.02          10.00 
100 to 180 feet             34.02          10.00 
  over 180 feet             36.02          10.00 
 Application of Exotic 
  materials                        30.77          10.00 
   Working over 50 feet            32.77          10.00 
 100 to 180 feet            34.77          10.00 
   over 180 feet            36.77          10.00 
 
---------------------------------------------------------------- 
 
 * PAIN0016E  08/01/2002 
                                     Rates           Fringes 
ALPINE, BUTTE, COLUSA, EL DORADO (west of the Sierra Nevada 
Mountains), GLENN, LASSEN (west of Hwy. 395, excluding Honey 
Lake); MARIN, MODOC, NAPA, NEVADA (west of the Sierra Nevada 
Mountains), PLACER (west of the Sierra Nevada Mountains), PLUMAS, 
SACRAMENTO, SHASTA, SIERRA (west of the Sierra Nevada Mountains), 
SISKIYOU, SOLANO, SONOMA, SUTTER, TEHAMA, TRINITY, YOLO AND YUBA 
COUNTIES 
 DRYWALL FINISHER                     30.78           9.33 
---------------------------------------------------------------- 
 
 PAIN0016G  11/01/2001 
                                     Rates           Fringes 
BUTTE AND COLUSA COUNTIES; EL DORADO COUNTY (west of the Sierra 
Nevada Mountains); GLENN COUNTY; LASSEN COUNTY (west of Highway 
395, excluding Honey Lake); MODOC COUNTY; NEVADA COUNTY (west of 
the Sierra Nevada Mountains); PLACER COUNTY (west of the Sierra 
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Nevada Mountains); PLUMAS, SACRAMENTO AND SHASTA COUNTIES; SIERRA 
COUNTY (west of the Sierra Nevada Mountains); SISKIYOU, SUTTER, 
TEHAMA, TRINITY, YOLO AND YUBA COUNTIES: 
 
PAINTERS 
 Brush, Pot Tender, Roller            23.91           7.82 
 Sandblaster, Spray, Structural 
 Steel; Swing stage                   24.91           7.82 
---------------------------------------------------------------- 
 
 * PAIN0016P  11/01/2001 
                                     Rates           Fringes 
ALPINE COUNTY: 
 
PAINTERS: 
  Brush                               21.93           6.06 
  Sandblaster; Waterblaster; 
 Steam cleaning                    22.93           6.06 
  Work with coal tar and exotic 
 materials                         23.68           6.06 
 
FOOTNOTES: High time: Steel construction workers working on 
erected steel construction, bridges, stacks, towers, tanks and 
similar structures, from 50 to 100 ft. above ground or water 
level: to be paid 1/2 hr. per day additional. 
  Work on such structures from 100 to 180 ft. above ground or 
water level: to be paid 1 hr. additional. 
  Work on such structures over 180 ft. above ground or water 
level: to be paid 2 hrs. per day additional. 
 
  Water level is defined as mean water level. 
 
Exterior stage: Work on exterior stage 4-7 stories: to be paid 
 1/2 hr. per day additional. 
Work on exterior stage 8-11 stories: to be paid 1 hr. per day 
additional. 
 
Work on exterior stage 12 stories or higher: to be paid 1-1/2 
hrs. per day additional. 
 
  One story equals 10 ft. 
---------------------------------------------------------------- 
 
 PAIN0016W  07/01/2001 
                                     Rates           Fringes 
SONOMA COUNTY: 
 
PAINTER: 
General contracts $7 million 
 and under                            23.50           7.65 
General contracts over 
 $7 million                           27.11           7.65 
 
MARIN COUNTY: 
 
PAINTER: 
General contracts $7 million 
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 and under                           23.75           7.65 
General contracts over 
 $7 million                          26.36           7.65 
 
---------------------------------------------------------------- 
 
 * PAIN0016Z  07/01/2002 
                                     Rates           Fringes 
ALPINE, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC, NEVADA, 
PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, SISKIYOU, SOLANO 
(remainder of County), SUTTER, TEHAMA, TRINITY, YOLO AND YUBA 
COUNTIES: 
 
GLAZIER                               28.43           9.01 
 
PAID HOLIDAYS: New Year's Day, Martin Luther King, Jr. Day, 
President's Day, Memorial Day, Independence Day, Labor Day, 
Veteran's Day, Thanksgiving Day and Christmas Day 
 
HAZARD PAY: Employee required to wear a body harness shall 
receive $1.50 per hour above the basic hourly rate at any 
elevation. 
---------------------------------------------------------------- 
 
 * PAIN0169D  07/01/2002 
                                     Rates           Fringes 
NAPA COUNTY; SOLANO COUNTY (west of a line defined as follows: 
Hwy. 80 corridor beginning at the City of Fairfield, including 
Travis Air Force Base and Suisun City; going north of Manakas 
Corner Rd., continue north on Suisun Valley Rd. to the Napa 
County line; Hwy. 80 corridor south on Grizzly Island Rd. to the 
Grizzly Island Management area): 
 
GLAZIER                               32.33          10.14 
---------------------------------------------------------------- 
 
 PAIN0169H  07/01/2000 
                                     Rates           Fringes 
NAPA COUNTY; SOLANO COUNTY (west of a line defined as 
follows: Hwy. 80 corridor beginning at the City of Fairfield, 
including Travis Air Force Base and Suisun City; going north of 
Manakas Corner Rd., continue north on Suisun Valley Rd. to the 
Napa County line; Hwy. 80 corridor south on Grizzly Island Rd. to 
the Grizzly Island Management area): 
 
SHOWER DOOR INSTALLER                 23.57           4.60 
 
PAID HOLIDAYS: 
  New Year's Day, President's Day, Memorial Day, Fourth of July, 
Labor Day, Thanksgiving Day, Day after Thanksgiving, and 
Christmas Day. 
---------------------------------------------------------------- 
 
 PAIN0567A  10/01/2001 
                                     Rates           Fringes 
EL DORADO COUNTY (east of the Sierra Nevada Mountains);  LASSEN 
COUNTY (east of Highway 395, beginning at Stacey and including 
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Honey Lake); NEVADA COUNTY (east of the Sierra Nevada Mountains); 
PLACER COUNTY (east of the Sierra Nevada Mountains); AND SIERRA 
COUNTY (east of the Sierra Nevada Mountains): 
 
PAINTERS: 
 Brush and roller                    20.53           5.06 
 Sandblaster                         21.03           5.06 
 Spray and Paperhanger               21.78           5.06 
 Structural steel & steeplejack, 
  40 ft. open space below (does not 
  include stairways, tube steel, 
  Q-decks, and trust joints worked 
  off power lift in enclosed 
  buildings); Special coating 
  application - spray                 21.53           5.06 
 Special coating application- 
  brush                               21.03           5.06 
 Special coating application 
  spray                               21.53           5.06 
 Special coating application 
  Spray steel                         21.78           5.06 
 Swing Stage                          22.53           5.06 
 
FOOTNOTE: A special coating is a coating that requires the mixing 
of 2 or more products. 
---------------------------------------------------------------- 
 
 PAIN0567H  07/01/2002 
                                     Rates           Fringes 
EL DORADO COUNTY (east of the Sierra Nevada Mountains); LASSEN 
COUNTY (east of Highway 395, beginning at Stacey and including 
Honey Lake); NEVADA COUNTY (east of the Sierra Nevada Mountains); 
PLACER COUNTY (east of the Sierra Nevada Mountains) AND SIERRA 
 
COUNTY (east of the Sierra Nevada Mountains): 
 
SOFT FLOOR LAYER                      21.00           5.30 
---------------------------------------------------------------- 
 
 PAIN0567N  10/01/2001 
                                     Rates           Fringes 
EL DORADO COUNTY (east of the Sierra Nevada Mountains);  LASSEN 
COUNTY (east of Highway 395, beginning at Stacey and including 
Honey Lake); NEVADA COUNTY (east of the Sierra Nevada Mountains); 
PLACER COUNTY (east of the Sierra Nevada Mountains); AND SIERRA 
COUNTY (east of the Sierra Nevada Mountains): 
 
DRYWALL TAPERS: 
 Taper                               22.08           4.76 
 Steeplejack - taper, over 40 ft. 
  with open space below              23.58           4.76 
---------------------------------------------------------------- 
 
 PAIN0718A  07/01/2002 
                                     Rates           Fringes 
MARIN AND SONOMA COUNTIES: 
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GLAZIER                               30.90           11.52 
---------------------------------------------------------------- 
 
 PAIN1176A  06/26/2000 
                                     Rates           Fringes 
PARKING LOT STRIPING/HIGHWAY MARKING: 
 GROUP 1                              22.84           6.91 
 GROUP 2                              22.45           6.91 
 GROUP 3                              19.51           6.91 
 GROUP 4                              22.15           6.91 
 
Service Person (maintenance and 
  repair of equipment)                13.33           5.87 
 Parking Lot, Game Court and 
Playground Installer               19.51           6.91 
 
 PARKING LOT STRIPING / HIGHWAY MARKING CLASSIFICATIONS 
 
GROUP 1: STRIPER: Layout and application of painted traffic 
stripes and marking; hot thermo plastic; tape traffic stripes and 
markings 
 
GROUP 2: TRAFFIC DELINEATING DEVICE APPLICATOR: Layout and 
application of pavement markers, delineating signs, rumble and 
traffic bars, adhesives, guide markers, other traffic delineating 
devices; includes all related surface preparation (sandblasting, 
waterblasting, grinding) as part of the application process 
 
GROUP 3: TRAFFIC SURFACE ABRASIVE BLASTER: Removal of traffic 
lines and markings; preparation of surface for coatings and 
traffic control devices 
 
GROUP 4: TRAFFIC PROTECTIVE DELINEATING SYSTEMS INSTALLER: 
Removes, relocates, installs permanently affixed roadside and 
parking delineation barricades, fencing, guard rail, cable 
anchor, retaining walls, reference signs, and monument markers 
---------------------------------------------------------------- 
 
 PAIN1237A  06/01/2001 
                                     Rates           Fringes 
ALPINE; COLUSA; EL DORADO (west of the Sierra Nevada Mountains); 
GLENN; LASSEN (west of Highway 395, beginning at Stacey and 
including Honey Lake); MODOC; NEVADA (west of the Sierra Nevada 
Mountains); PLACER (west of the Sierra Nevada Mountains); PLUMAS; 
SACRAMENTO; SHASTA; SIERRA (west of the Sierra Nevada Mountains); 
SISKIYOU; SUTTER; TEHAMA; TRINITY; YOLO AND YUBA COUNTIES: 
 
SOFT FLOOR LAYER                      25.00           7.17 
---------------------------------------------------------------- 
 
 PAIN1600D  09/01/2002 
                                     Rates           Fringes 
MARIN, NAPA, SOLANO AND SONOMA COUNTIES: 
 
SOFT FLOOR LAYER                     33.85            9.93 
---------------------------------------------------------------- 
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 PLAS0300C  07/01/2002 
                                     Rates           Fringes 
ALPINE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC, 
NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, SISKIYOU, 
SOLANE, SUTTER, TEHAMA, TRINITY, YOLO AND YUBA COUNTIES: 
 PLASTERER                            26.34           9.48 
 
MARIN, NAPA AND SONOMA COUNTIES: 
 PLASTERER                            26.34           9.48 
---------------------------------------------------------------- 
 
 PLAS0300E  07/01/2001 
                                     Rates           Fringes 
CEMENT MASON                          27.18           7.58 
---------------------------------------------------------------- 
 
 PLUM0036F  07/01/2002 
                                     Rates           Fringes 
ALPINE; AMADOR (south of the San Joaquin River); GLENN, LASSEN, 
AND TEHAMA COUNTIES: 
 PLUMBER                              29.29           11.09 
 
BUTTE, COLUSA, MODOC, PLUMAS, SHASTA, SIERRA, SISKIYOU, SUTTER, 
TRINITY AND YUBA COUNTIES: 
 PLUMBER                              28.79           11.09 
---------------------------------------------------------------- 
 
 PLUM0038B  07/01/1998 
                                     Rates           Fringes 
MARIN AND SONOMA COUNTIES: 
 
 PLUMBERS: 
  Work on structures 5 stories 
 or less except for new 
 additions or remodel of 
 prisons or waste water 
 treatment plants                  27.04          12.86 
  All other work                      36.05          13.93 
 
LANDSCAPE/IRRIGATION FITTER           27.32          10.60 
---------------------------------------------------------------- 
 
 * PLUM0343A  07/01/2002 
                                     Rates           Fringes 
NAPA AND SOLANO COUNTIES: 
 
Work performed on single family 
residential units, condominiums, 
townhouses, apartment houses and 
mobile home parks or any other 
building to be occuppied as living 
quarters: 
 PLUMBER AND PIPEFITTER               25.90           11.80 
 
LIGHT COMMERCIAL: 
 Work shall include strip shopping 
centers, office buildings, schools 
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and other commercial structures 
which the total plumbing bid does 
not exceed Two Hundred and Fifty 
Thousand ($250,000) and the total 
heating and cooling does not exceed 
Two Hundred Fifty Thousand ($250,000); 
or 
 Any projects bid in phases shall not 
qualify unless the total project is less 
than Two Hundred Fifty Thousand ($250,000) 
for the plumbing bid; and Two Hundred Fifty 
Thousand ($250,000) for the heating 
and cooling bid.  Excluded are hospitals, 
jails, institutions and industrial projects, 
regardless size of the project: 
 PLUMBER AND STEAMFITTER              25.90          11.80 
 
All other work: 
 PLUMBER AND STEAMFITTER              33.90          13.30 
 
FOOTNOTES: While fitting galvanized material: $.75 per hour 
additional.  Work from trusses, temporary staging, unguarded 
structures 35' from the ground or water: $.75 per hour 
additional.  Work from swinging scaffolds, boatswains chairs or 
similar devices: $.75 per hour additional. 
---------------------------------------------------------------- 
 
 PLUM0350A  02/01/2002 
 
                                     Rates           Fringes 
EL DORADO COUNTY (Lake Tahoe area only); NEVADA COUNTY (Lake 
Tahoe area only); AND PLACER COUNTY (Lake Tahoe area only): 
 
PLUMBER/PIPEFITTER                    23.95           6.25 
---------------------------------------------------------------- 
 
 PLUM0355A  07/01/2002 
                                     Rates           Fringes 
ALPINE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC, 
NAPA, NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, 
SISKIYOU, SOLANO, SUTTER, TEHAMA, TRINITY, YOLO, AND YUBA 
COUNTIES 
 
UNDERGROUND UTILITY WORKER            23.75           5.05 
---------------------------------------------------------------- 
 
 PLUM0355G  07/01/2002 
                                     Rates           Fringes 
ALPINE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC, 
NAPA, NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, 
SISKIYOU, SOLANO, SUTTER, TEHAMA, TRINITY, YOLO, AND YUBA 
COUNTIES 
 
LANDSCAPE FITTER                      23.75           5.05 
---------------------------------------------------------------- 
 
 PLUM0447A  07/01/2002 
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                                     Rates           Fringes 
EL DORADO COUNTY (excluding Lake Tahoe area); NEVADA COUNTY 
(excluding Lake Tahoe area); PLACER COUNTY (excluding Lake Tahoe 
area); SACRAMENTO AND YOLO COUNTIES: 
 
Light Commercial Work: 
 PLUMBERS AND PIPEFITTERS             21.43           7.97 
 
All Other Work: 
 PLUMBERS AND PIPEFITTERS             30.97           11.35 
 
AMADOR COUNTY (north of San Joaquin River) 
 
HEAVY AND HIGHWAY CONSTRUCTION 
 PLUMBERS AND PIPEFITTERS             30.97           11.35 
---------------------------------------------------------------- 
 
 ROOF0081G  08/01/2000 
                                     Rates           Fringes 
MARIN, NAPA, SOLANO AND SONOMA COUNTIES: 
 
ROOFER                                22.80           9.85 
---------------------------------------------------------------- 
 
 ROOF0081H  08/01/2001 
                                     Rates           Fringes 
ALPINE, BUTTE, COLUSA, EL DORADO, GLENN,LASSEN, MODOC, NEVADA, 
PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, SISKIYOU, SUTTER, 
 
TEHAMA, TRINITY, YOLO, AND YUBA COUNTIES: 
 
ROOFER                                18.81           7.05 
---------------------------------------------------------------- 
 
 SFCA0483C  08/01/2001 
                                     Rates           Fringes 
MARIN, NAPA, SOLANO AND SONOMA COUNTIES: 
 
SPRINKLER FITTER (FIRE)               36.59          11.20 
---------------------------------------------------------------- 
 
 SFCA0669C  04/01/2002 
                                     Rates           Fringes 
ALPINE, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC, NEVADA, 
PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, SISKIYOU, SUTTER, 
TEHAMA, TRINITY, YOLO AND YUBA COUNTIES: 
 
SPRINKLER FITTER (FIRE)               29.35           6.05 
---------------------------------------------------------------- 
 
 SHEE0104C  06/01/2002 
                                     Rates           Fringes 
TRINITY COUNTY: 
 
Work on multiple family housing 
units over 4 stories where 
each individual family 
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apartment is individually 
conditioned by a separate 
and independent unit or 
system; Also, work on any 
structure other than 
multiple family housing 
units, with a total HVAC 
and architectural sheet 
metal price of $125,000 
or less 
 SHEETMETAL WORKER (excluding 
  metal decking and siding)           16.91           5.68 
 
All other work 
 SHEETMETAL WORKER(excluding 
  metal decking and siding)           22.34           9.87 
---------------------------------------------------------------- 
 
 SHEE0104F  07/01/2002 
                                     Rates           Fringes 
MARIN, NAPA, SOLANO AND SONOMA COUNTIES: 
 
Work on tenant completion 
projects providing the 
contract price is $242,000 or 
less; remodel or add-on 
contracts on existing 
facilities providing the 
 
contract price is $220,000 
or less; architectural sheet 
metal work of $100,000 or less; 
pre-engineered and 
pre-manufactured siding 
 SHEET METAL WORKER                   33.17          12.49 
 
ALL OTHER WORK 
 SHEET METAL WORKER                   38.86           13.44 
---------------------------------------------------------------- 
 
 SHEE0104N  07/01/2002 
                                     Rates           Fringes 
MARIN, NAPA, SOLANO, SONOMA AND TRINITY COUNTIES: 
 
Metal decking and siding only: 
 SHEETMETAL WORKER                    28.17           15.12 
---------------------------------------------------------------- 
 
 SHEE0162F  07/01/2002 
                                     Rates           Fringes 
AMADOR, COLUSA, EL DORADO, NEVADA, PLACER, SACRAMENTO, SUTTER, 
YOLO AND YUBA COUNTIES: 
 
SHEET METAL WORKER                    31.55           11.61 
---------------------------------------------------------------- 
 
 SHEE0162G  07/01/2002 
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                                     Rates           Fringes 
AlPINE COUNTY: 
 
SHEET METAL WORKER:                   26.97            10.63 
---------------------------------------------------------------- 
 
 SHEE0162H  07/01/1999 
                                     Rates           Fringes 
BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC, 
NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, SISKIYOU, 
SUTTER, TEHAMA, YOLO AND YUBA COUNTIES: 
 
Metal decking and siding only 
 SHEETMETAL WORKER                    29.42           9.52 
---------------------------------------------------------------- 
 
 SHEE0162N  07/01/2002 
                                     Rates           Fringes 
BUTTE, GLENN, LASSEN, MODOC, PLUMAS, SHASTA, SIERRA, SISKIYOU AND 
TEHAMA COUNTIES: 
 
MECHANICAL JOBS $200,000 
OR UNDER: 
 SHEET METAL WORKER                   25.27           11.61 
 
MECHANICAL JOBS OVER 
$200,000: 
 SHEET METAL WORKER                   31.55           11.61 
 
---------------------------------------------------------------- 
 
 TEAM0094A  07/01/2002 
                                     Rates           Fringes 
TRUCK DRIVERS: 
 GROUP 1                              23.02          13.10 
 GROUP 2                              23.32          13.10 
 GROUP 3                              23.62          13.10 
 GROUP 4                              23.97          13.10 
 GROUP 5                              24.32          13.10 
 
FOOTNOTES: 
  Articulated dump truck; Bulk cement spreader (with or without 
auger); Dumpcrete truck; Skid truck (debris box); Dry pre-batch 
concrete mix trucks; Dumpster or similar type; Slurry truck: Use 
dump truck yardage rate. 
 
  Heater planer; Asphalt burner; Scarifier burner; Industrial 
lift truck (mechanical tailgate); Utility and clean-up truck: Use 
appropriate rate for the power unit or the equipment utilized. 
 
      TRUCK DRIVER CLASSIFICATIONS 
 
GROUP 1: Dump trucks, under 6 yds.; Single unit flat rack (2- 
axle unit); Nipper truck (when flat rack truck is used 
appropriate flat rack shall apply); Concrete pump truck (when 
flat rack truck is used appropriate flat rack shall 
apply); Concrete pump machine; Fork lift and lift jitneys; Fuel 
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and/or grease truck driver or fuel person; Snow buggy; Steam 
cleaning; Bus or personhaul driver; Escort or pilot car driver; 
Pickup truck; Teamster oiler/greaser and/or serviceperson; Hook 
tender (including loading and unloading); Team driver; Tool room 
attendant (refineries) 
 
GROUP 2: Dump trucks, 6 yds. and under 8 yds.; Transit mixers, 
through 10 yds.; Water trucks, under 7,000 gals.; Jetting trucks, 
under 7,000 gals.; Single-unit flat rack (3-axle unit); Highbed 
heavy duty transport; Scissor truck; Rubber-tired muck car (not 
self-loaded); Rubber-tired truck jumbo; Winch truck and "A" frame 
drivers; Combination winch truck with hoist; Road oil truck or 
bootperson; Buggymobile; Ross, Hyster and similar straddle 
carriers; Small rubber-tired tractor 
 
GROUP 3: Dump trucks, 8 yds. and including 35 yds.; Transit 
mixers, over 10 yds.; Water trucks, 7,000 gals. and over; Jetting 
trucks, 7,000 gals. and over; Vacuum trucks under 7500 gals. 
Trucks towing tilt bed or flat bed pull trailers; Lowbed 
heavy duty transport; Heavy duty transport tiller person; Self- 
propelled street sweeper with self-contained refuse bin; Boom 
truck - hydro-lift or Swedish type extension or retracting crane; 
P.B. or similar type self-loading truck; Tire repairperson; 
Combination bootperson and road oiler; Dry distribution truck (A 
bootperson when employed on such equipment, shall receive the 
rate specified for the classification of road oil trucks or 
bootperson); Ammonia nitrate distributor, driver and mixer; Snow 
Go and/or plow 
 
GROUP 4: Dump trucks, over 35 yds. and under 65 yds.; Water pulls 
- DW 10's, 20's, 21's and other similar equipment when pulling 
Aqua/pak or water tank trailers; Helicopter pilots (when 
transporting men and materials); Lowbedk Heavy Duty Transport up 
to including 7 axles; DW10's, 20's, 21's and other similar Cat 
type, Terra Cobra, LeTourneau Pulls, Tournorocker, Euclid and 
similar type equipment when pulling fuel and/or grease tank 
trailers or other miscellaneous trailers; Vacuum Trucks 7500 gals 
and over and truck repairman 
 
GROUP 5: Dump trucks, 65 yds. and over; Holland hauler; Low bed 
Heavy Duty Transport over 7 axles 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing operation 
to which welding is incidental. 
================================================================ 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29 CFR 5.5(a)(1)(ii)). 
---------------------------------------------------------------- 
In the listing above, the "SU" designation means that rates 
listed under that identifier do not reflect collectively 
bargained wage and fringe benefit rates.  Other designations 
indicate unions whose rates have been determined to be 
prevailing. 
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      WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter?  This can 
 be: 
 
* an existing published wage determination 
* a survey underlying a wage determination 
* a Wage and Hour Division letter setting forth a 
  position on a wage determination matter 
* a conformance (additional classification and rate) 
  ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program.  If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
 
process described here, initial contact should be with the Branch 
of Construction Wage Determinations.  Write to: 
 
     Branch of Construction Wage Determinations 
     Wage and Hour Division 
     U. S. Department of Labor 
     200 Constitution Avenue, N. W. 
     Washington, D. C.  20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
          Wage and Hour Administrator 
          U.S. Department of Labor 
          200 Constitution Avenue, N. W. 
          Washington, D. C.  20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage payment 
data, project description, area practice material, etc.) that the 
requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative Review 
Board (formerly the Wage Appeals Board). Write to: 
 
          Administrative Review Board 
          U. S. Department of Labor 
          200 Constitution Avenue, N. W. 
          Washington, D. C.  20210 
 
4.) All decisions by the Administrative Review Board are final. 
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            END OF GENERAL DECISION 
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AMENDMENT #1 
 

SECTION 00800 
               

SPECIAL CLAUSES                         
 

05/02 
 
 
1 GENERAL 
 
1.1 REFERENCES - NOT USED 
 
1.2 SUBMITTALS 
 
Government approval/acceptance is required for submittals with a "G" 
designation; submittals not having a "G" designation are for information 
only.  When used, a designation following the "G" designation identifies the 
office that will review the submittal for the Government.  The following 
shall be submitted in accordance with Section 01330 SUBMITTAL PROCEDURES: 

 
SD-01 Preconstruction Submittals 

 
Labor, Equipment and Material Reports; G, RE,   

 
Pollution Prevention Plan; G, RE 

 
Quality Control Plan; G, RE,  

 
SD-05 Design Data 

 
Equipment-in-Place List; G, RE 

 
SF1413 

 
Progress Photographs 

 
Site Plan; G, RE 

 
Dirt and Dust Control Plan; G, RE  

 
Construction and Demolition (C&D) Waste Management Plan; G, RE  

 
Activity Environmental Analysis 

 
SD-07 Certificates 

 
DA Form 3337; G, RE  

 
SD-11 Closeout Submittals 

 
As-Built Drawings; G, RE 

 
Mechanical Room Layout; G, RE  
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1.3 COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK (APR 1984) FAR 52.211-
10. 
2 Jan 96 
The Contractor shall be required to commence work under this contract within 
10 calendar days after the date the Contractor receives the notice to 
proceed, prosecute said work diligently, and complete the entire work ready 
for use not later than 450 calendar days after date of receipt of notice to 
proceed.  The time stated for completion shall include as-built drawings, 
O&M manuals, operational tests/reports/training/instructions, equipment 
lists, and final cleanup of the premises.   

 
1.4 LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000) FAR 52.211-12. 
Oct 00 
   a.  If the Contractor fails to complete the work within the time 
specified in the contract, the Contractor shall pay liquidated damages to 
the Government in the amount of $1625.00 for each calendar day of delay 
until the work is completed or accepted.  
  
   b.  If the Government terminates the Contractor's right to proceed, 
liquidated damages will continue to accrue until the work is completed.  
These liquidated damages are in addition to excess costs of repurchase under 
the Termination clause. 

 
1.5 NOT USED 
 
1.6 NOT USED 
1.7 CONTRACT DRAWINGS AND SPECIFICATIONS (AUG 2000) DFARS 252.236-7001  
  
 (May 2002) 
  
      a.  At award, the Government will furnish the Contractor a compact 
disk containing all technical contract documents.  This disk will include a 
complete set of drawing files and technical specification files which have 
all amendments incorporated.  The disk will contain drawing files in CALS 
Type 4 format and technical specifications in PDF format.   
 
The CALS files and the PDF files are being provided for the Contractor's use 
in printing hard copies of contract documents.   
 
In addition, native CADD files and Specsintact files are provided in 
accordance with "AS-BUILT DOCUMENTS" paragraph for the Contractor's use in 
developing as-built plans and specifications. 
 
      b. The Contractor shall-- 
 
           (1)  Check all drawings furnished immediately upon receipt; 
 
           (2)  Compare all drawings and verify the figures before laying 
out the work; 
 
           (3)  Promptly notify the Contracting Officer of any 
discrepancies; 
 
           (4)  Be responsible for any errors which might have been avoided 
by complying with paragraph (b); and 
 



MARE ISLAND 707927 

SECTION 00800  Page 3 

           (5)  Reproduce and print contract drawings and specifications as 
needed. 
 
     c.  Omissions from the drawings or specifications or the misdescription 
of details of work which are manifestly necessary to carry out the intent of 
the drawings and specifications, or that are customarily performed, shall 
not relieve the Contractor from performing such omitted or misdescribed 
details of the work.  The Contractor shall perform such details as if fully 
and correctly set forth and described in the drawings and specifications. 
 
     d.   The work shall conform to the specifications and the contract 
drawings identified on the following index of drawings: 
 
 
                             TABLE OF DRAWINGS  
  
                     
                           Drawing Code C-141-12-02 
 
                                                            Latest Rev.  
   Drawing No.                Title  (followed by           No. & Date  
                              drawing code if  
                              different from that  
                              shown above) 
 
  GENERAL     
    
    X1.1                       COVER SHEET 
    X1.2                       DRAWING INDEX 
    X1.4                       LEGEND SHEET 
    X1.5                       ABBREVIATIONS 
    X2.1                       BORING PLAN AND BORING LOGS 
    X2.2                       BORING LOGS 
    X2.3                       BORING LOGS 
    X3.1                       VICINITY AND LOCATION MAPS 
 
  CIVIL    
    
    C01                        SITE SURVEY 
    C02                        SITE SURVEY 
    C03                        DEMOLITION PLAN 
    C04                        LAYOUT PLAN 
    C05                        ENLARGED LAYOUT PLAN 
    C06                        GRADE AND DRAIN PLAN 
    C07                        ENLARGED ROOF DRAIN PLAN 
    C08                        SEDIMENT AND EROSION CONTROL PLAN 
    C09                        UTILITY PLAN 
    C10                        ENLARGED UTILITY PLAN 
    C11                        DRAINAGE SCHEDULE AND PIPE SECTIONS 
    C12                        SANITARY SEWER PROFILES 
    C13                        SEDIMENT AND EROSION CONTROL NOTES 
    C14                        SEDIMENT AND EROSION DETAILS 
    C15                        SEDIMENT AND EROSION DETAILS 
    C16                        PAVEMENT DETAILS 
    C17                        PAVEMENT DETAILS 
    C18                        SIGN DETAILS 
    C19                        FENCE DETAILS 



MARE ISLAND 707927 

SECTION 00800  Page 4 

    C20                        FENCE DETAILS 
    C21                        FENCE DETAILS 
    C22                        SANITARY SEWER  DETAILS 
    C23                        WATER DETAILS 
    C24                        DRAINAGE DETAILS 
 
  SITE UTILITIES    
    
    EU1.1                      ELECTRICAL DEMOLITION SITE PLAN 
    EU1.2                      ELECTRICAL SITE PLAN 
    EU1.3                      ENLARGED ELECTRICAL SITE 
    EU2.1                      ELECTRICAL SITE DETAILS 
    EU2.2                      ELECTRICAL SITE DETAILS 
    EU2.3                      ELECTRICAL SITE DETAILS 
    
  LANDSCAPING    
    
    L01                        COMPOSITE LANDSCAPE LAYOUT PLAN 
    L02                        ENLARGED LANDSCAPE LAYOUT PLAN 
    L03                        LANDSCAPE PLANTING DETAILS 
    L04                        LANDSCAPE PLANT SCHEDULE 
 
  ARCHITECTURAL    
    
    A1.1.0                     COMPOSITE FLOOR PLAN 
    A1.1.1                     ENLARGED DIMENSIONED FLOOR PLAN 
    A1.1.2                     ENLARGED DIMENSIONED FLOOR PLAN 
    A1.1.3                     TAG NOTED FLOOR PLAN 
    A1.1.4                     TAG NOTED FLOOR PLAN 
    A2.1                       COMPOSITE REFLECTED CEILING PLAN 
    A2.1.1                     ENLARGED REFLECTED CEILING PLAN 
    A2.1.2                     ENLARGED REFLECTED CEILING PLAN 
    A2.2                       CEILING DETAILS 
    A3.1                       ROOF PLAN 
    A3.2                       ROOF DETAILS 
    A3.2.1                     ROOF DETAILS 
    A3.2.2                     ROOF DETAILS 
    A3.3                       ROOF DETAILS 
    A4.1                       BUILDING ELEVATIONS 
    A4.1.1                     ENLARGED BUILDING ELEVATIONS 
    A4.1.2                     ENLARGED BUILDING ELEVATIONS 
    A4.1.3                     ENLARGED BUILDING ELEVATIONS 
    A4.2.1                     BUILDING SECTIONS 
    A4.2.2                     BUILDING SECTIONS 
    A4.2.3                     BUILDING SECTIONS 
    A5.0                       WALL SECTION TAG NOTES 
    A5.1                       WALL SECTIONS 
    A5.2                       WALL SECTIONS 
    A5.3                       WALL SECTIONS 
    A5.4                       WALL SECTIONS 
    A6.1                       DOOR SCHEDULE 
    A6.2                       DOOR DETAILS 
    A7.1                       WINDOW TYPES AND DETAILS 
    A7.2                       LOUVER TYPES AND DETAILS 
    A8.1.1                     ENLARGED RESTROOM  PLAN 
    A8.1.2                     RESTROOM ELEVATIONS 
    A8.1.3                     RESTROOM ELEVATIONS 
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    A9.1                       WALL TYPES 
    A9.2                       COLUMN DETAILS 
    A9.3                       COLUMN DETAILS 
    A9.4                       COLUMN DETAILS 
    A9.5                       COLUMN DETAILS 
    A9.6                       CASEWORK DETAILS 
    A9.7                       WALL DETAILS 
    A11.1                      UNIT STORAGE CAGE DETAILS 
    A11.2                      UNIT STORAGE CAGE DETAILS 
    A11.3                      UNIT STORAGE CAGE DETAILS 
    A11.4                      UNIT STORAGE CAGE DETAILS 
    A11.5                      ENLARGED VAULT PLAN & DETAILS 
    A12.1                      FINISH SCHEDULE 
    A13.0                      SIGNAGE SCHEDULE AND DETAILS 
    A13.0.1                    SIGNAGE DETAILS 
    A13.1                      SIGNAGE PLAN 
    A13.2                      SIGNAGE PLAN 
                                                             
  INTERIOR    
 
   I1.1                        COMPOSITE FURNITURE FLOOR PLAN 
   I1.1.1                      ENLARGED FURNITURE FLOOR PLAN 
   I1.1.2                      ENLARGED FURNITURE FLOOR PLAN 
 
 
  STRUCTURAL    
     
   S1.1                        GENERAL NOTES 
   S2.1.1                      PARTIAL PILE AND PILE CAP PLAN 
   S2.1.2                      PARTIAL PILE AND PILE CAP PLAN 
   S2.2.1                      PARTIAL GRADE BEAM PLAN 
   S2.2.2                      PARTIAL GRADE BEAM PLAN 
   S2.3.1                      PARTIAL FLOOR SLAB PLAN 
   S2.3.2                      PARTIAL FLOOR SLAB PLAN 
   S2.4.1                      PARTIAL BOTTOM CHORD FRAMING PLAN 
   S2.4.2                      PARTIAL BOTTOM CHORD FRAMING PLAN 
   S2.5.1                      PARTIAL ROOF FRAMING PLAN 
   S2.5.2                      PARTIAL ROOF FRAMING PLAN 
   S2.6.1                      PARTIAL CRICKET FRAMING PLAN & DETAILS 
   S3.1                        PILE CAP SCHEDULE 
   S3.2                        COLUMN, FOUNDATION SCHEDULE & DETAILS 
   S3.3                        PILE CAP DETAILS 
   S3.4                        SECTIONS 
   S3.5                        SECTIONS 
   S3.6                        SECTIONS 
   S3.7                        DETAILS 
   S3.8                        DETAILS 
   S3.9                        VAULT ROOF SLAB PLAN & SECTIONS 
   S4.1                        SECTIONS 
   S4.2                        SECTIONS & DETAILS 
   S4.3                        SECTIONS & DETAILS 
   S4.4                        SECTIONS & DETAILS 
   S4.5                        TRUSS ELEVATION, SECTIONS & DETAILS 
   S5.1                        BUILDING SECTION & DETAILS 
   S7.1                        MASONRY ELEVATIONS 
   S7.2                        MASONRY ELEVATIONS 
   S7.3                        MASONRY ELEVATIONS 
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   S7.4                        TYPICAL MASONRY DETAILS 
 
  MECHANICAL    
    
   ML1.1                       MECHANICAL LEGEND 
   H1.1.1                      PARTIAL FLOOR PLAN - HVAC 
   H1.1.2                      PARTIAL FLOOR PLAN - HVAC 
   H1.2.1                      PARTIAL FLOOR PLAN - HVAC PIPING 
   H3.1                        ENLARGED FLOOR PLAN - HVAC 
   H5.1                        DETAILS 
   H5.2                        DETAILS 
   H5.3                        DETAILS 
   H5.4                        DETAILS 
   H6.1                        SCHEDULES 
   H6.2                        SCHEDULES 
   H7.1                        AHU-1 CONTROLS 
   H7.2                        HV UNIT CONTROLS 
   H7.3                        BOILER / PUMP CONTROLS 
   H7.4                        EXHAUST FAN / LOUVER CONTROLS 
    
  PLUMBING    
    
   1P1.1.1                     PARTIAL FLOOR PLAN - PLUMBING 
   1P1.1.2                     PARTIAL FLOOR PLAN - PLUMBING 
   1P2.1                       ROOF PLAN - PLUMBING 
   1P3.1                       ENLARGED FLOOR PLAN - PLUMBING 
   1P4.1                       SANITARY WASTE AND VENT RISER 
   1P4.2                       DOMESTIC WATER RISER 
   1P5.1                       PLUMBING DETAILS 
   1P5.2                       PLUMBING DETAILS 
   1P6.1                       PLUMBING SCHEDULES 
 
  LIFE SAFETY    
    
   LS0.0                       LIFE SAFETY - CODE REVIEW 
   LS1.0                       LIFE SAFETY PLAN 
   LS1.1                       ENLARGED LIFE SAFETY FLOOR PLAN 
   LS1.2                       ENLARGED LIFE SAFETY FLOOR PLAN 
 
  FIRE PROTECTION    
 
   FP1.1                       FIRE SUPPRESSION 
    
  ELECTRICAL    
    
   E0.1                       ELECTRICAL LEGEND 
   E1.1.1                     PARTIAL FLOOR PLAN - LIGHTING 
   E1.1.2                     PARTIAL FLOOR PLAN - LIGHTING 
   E2.1.1                     PARTIAL FLOOR PLAN - POWER 
   E2.1.2                     PARTIAL FLOOR PLAN - POWER 
   E2.1.3                     ENLARGED MECHANICAL FLOOR PLAN - POWER 
   E3.1.1                     PARTIAL FLOOR PLAN - SIGNAL 
   E3.1.2                     PARTIAL FLOOR PLAN - SIGNAL 
   E5.1                       LIGHTING SCHEDULE AND DETAILS 
   E5.2                       LIGHTING SCHEDULE AND DETAILS 
   E5.3                       LIGHTING SCHEDULE AND DETAILS 
   E6.1                       ELECTRICAL DETAILS 
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   E6.2                       ELECTRICAL DETAILS 
   E7.1                       POWER ONE-LINE 
   E7.2                       FIRE ALARM RISER 
   E7.3                       COMMUNICATION RISER 
   E7.4                       LIGHTING SCHEMATICS 
   E8.1                       PANEL SCHEDULES 
   E8.2                       PANEL SCHEDULES 

 
1.8 AS-BUILT DOCUMENTS 
3 November 1998 (Version 1) 

1.8.1 General.   
 
This section covers the completion of as-built drawings and as-built 
specifications, as a requirement of the contract.  

 
1.8.1.1 As-Built Drawings  
 
An as-built drawing is a construction drawing revised to reflect the final 
as-built conditions of the project because of modifications, changes,  
corrections to the project design required during construction, submittals 
and extensions of design. The terms "drawings," "contract drawings," 
"drawing files," "working as-built drawings" and "final as-built drawings" 
refer to contract drawings that are revised to be used for the "RECORD 
DRAWING AS-BUILTS". 

 
1.8.1.2 As-Built Specifications:   
 
As-built specifications are the construction specifications as modified by 
changes (contract mods, ACO approved variations from the construction 
specifications which did not result in contract mods). 

 
1.8.2 Maintenance of Working As-Built Drawings 
 
The Contractor shall revise 2 sets of paper prints by red-line process to 
show the as-built conditions during the prosecution of the project. These 
as-built marked prints shall be kept current on a weekly basis and 
available on the jobsite at all times. Changes from the contract plans 
which are made in the work or additional information which might be 
uncovered in the course of construction shall be accurately and neatly 
recorded as they occur by means of details and notes. Changes must be 
reflected on all sheets affected by the change. The working as-built marked 
prints will be jointly reviewed for accuracy and completeness by the 
Contracting Officer and the Contractor before submission of each monthly pay 
estimate. The working as-built drawings shall show the following 
information, but not be limited thereto: 

 
     a. The actual location, kinds and sizes of all sub-surface utility 
lines.  In order that the location of these lines and appurtenances may be 
determined in the event the surface openings or indicators become covered 
over or obscured, the as-built drawings shall show, by offset dimensions to 
two permanently fixed surface features, the end of each run including each 
change in direction.  Valves, splice boxes and similar appurtenances shall 
be located by dimensioning along the utility run from a reference point.  
The average depth below the surface of each run shall also be recorded.  

 
     b. The location and dimensions of any changes within the building 
structure. 
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     c. Correct grade, elevations, cross section, or alignment of roads, 
earthwork, structures or utilities if any changes were made from contract 
plans. 

 
     d. Additional as-built information that exceeds the detail shown on the 
Contract Drawings.  These as-built conditions include those that reflect 
structural details, fabrication, erection, installation plans and placing 
details, pipe sizes, insulation material, dimensions of equipment 
foundations and layouts, equipment, sizes, mechanical room layouts and other 
extensions of design, that were not shown in the original contract documents 
because the exact details were not known until after the time of approved 
shop drawings.  It is recognized that these shop drawing submittals (revised 
showing as-built conditions) will serve as the as-built record without 
actual incorporation into the contract drawings. All such shop drawing 
submittals must include, along with the hard copy of the drawings, CADD 
files of the shop drawings in a commercially available digital format, 
compatible with the Using Agency System (see paragraph "Computer Aided 
Design and Drafting (CADD) Drawings"). All shop drawings which require 
submittal of CADD files are indicated in the submittal register located at 
the end of this section.  

 
     e. The topography, invert elevations and grades of drainage installed 
or affected as part of the project construction. 

 
     f. Changes or modifications which result from the final inspection. 

 
     g. Where contract drawings or specifications present options, only 
the option selected for construction shall be shown on the final as-built 
prints. 

 
     h. If borrow material for this project is from sources on Government 
property, or if Government property is used as a spoil area, the Contractor 
shall furnish a contour map of the final borrow pit/spoil area elevations. 

 
     i.  If fire protection and fire detection related systems are included 
in this project, the as-built drawings will include detailed information for 
all aspects of the systems including wiring, piping, and equipment drawings. 

 
1.8.3 Retainage  
 
The Contractor shall include in his schedule of values, the cost of as-built 
document preparation.  This value shall include all requirements of this 
clause: 
 
   Maintenance of working as-built drawings 
   Maintenance of working as-built specifications 
   Conversion of submittals and other miscellaneous documents into   
electronic files 
   Creation of "Record As-Built Drawings & Specifications" (either by CADD 
dwgs and Specsintact specifications or by manually prepared documents as 
specified herein.) 
   Creation of a CD containing all required files. 
   Submittal of as-built documents in the required media forms and numbers 
of copies 
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If the Contractor fails to maintain the working as-built drawings as 
specified herein, the Contracting Officer will deduct from the monthly 
progress payment an amount representing the estimated cost of bringing the  
as-built documents up to date. This monthly deduction will continue until an 
agreement can be reached between the Contracting Officer and the Contractor 
regarding the accuracy and completeness of working as-built documents. 

 
 
1.8.4 Preliminary Submittal 
 
Six (6) weeks before occupancy of this facility by the Government, the 
Contractor shall submit one (1) set of the original working as-built 
drawings to the Contracting Officer for review and approval. These working 
as-built marked drawings shall be neat, legible and accurate. The review by 
Government personnel will be expedited to the maximum extent possible. Upon 
approval, the working as-built marked drawings will be returned to the 
Contractor for use in preparation of final as-built drawings. If upon 
review, the working as-built marked drawings are found to contain errors 
and/or omissions, they will be returned to the Contractor for corrections. 
The Contractor shall complete the corrections and return the working as-
built marked drawings to the Contracting Officer within 10 calendar days. 

 
1.8.5 Preparation of Final As-Built Drawings 
 
Upon approval of the working as-built prints submittal, the Contractor will 
be furnished, by the Government, one set of contract drawings in CADD (if 
not previously provided) with all amendments incorporated, to be used for 
final as-built drawings.  These contract drawings will be furnished in the 
format specified in paragraph "Computer Aided Design and Drafting" (CADD). 
These drawings shall be modified as may be necessary to correctly show the 
features of the project as it has been constructed by bringing the contract 
set into agreement with approved working as-built prints, adding such 
additional drawings as may be necessary. These drawings are part of the 
permanent records of this project and the Contractor shall be responsible 
for the protection and safety thereof until returned to the Contracting 
Officer. Any drawings damaged or lost by the Contractor shall be 
satisfactorily replaced by the Contractor at no expense to the Government. 

 
In the event the Contractor accomplishes additional work which changes the 
as-built conditions of the facility, after submission and approval of the 
working as-built drawings, he shall be responsible for the addition of these 
changes to the working as-built drawings and also to the final as-built 
documents. 

 
1.8.6 Markings and Indicators 
 
Changes shall be annotated with a triangle and sequential number at the 
following locations: 
 
   a. bottom of the revised detail 
   b. right hand and bottom border aligned with the revised detail 
   c. the revision block of the title block. 
 
Separate markings shall be made for each modification negotiated into the 
contract. 

 



MARE ISLAND 707927 

SECTION 00800  Page 10 

1.8.7 Preparation of Final As-Built Specifications 
 
Final as-built specifications shall be prepared in Specsintact and the 
electronic files shall be placed on the same CD-ROM that contains the as-
built CADD files, if applicable. The front sheet of the specifications shall 
contain an identification which clearly labels the specifications as 
representing as-built conditions and shall be dated with the date of the 
submittal. 

 
1.8.8 Preparation of Other As-Built Documents   
 
All other non-electronic documents which may include design analysis, 
catalog cuts, certification documents that are not available in native 
electronic format shall be scanned and provided in an organized manner in 
Adobe .pdf format. 

 
1.8.9 Submittal of Final As-Built Documents  
 
At the time of Beneficial Occupancy of the project, Final As-Built documents 
shall be provided to the Contracting Officer in the formats described in 
paragraph "Computer Aided Design and Drafting (CADD)". 

 
1.8.10 Partial Occupancy 
 
For projects where portions of construction are to be occupied or activated 
before overall project completion, including portions of utility systems, 
as-built drawings for those portions of the facility being occupied or 
activated shall be supplied at the time the facility is occupied or 
activated. This same as-built information previously furnished must also be 
shown on the final set of as-built drawings at project completion. 

 
1.8.11 Computer Aided Design and Drafting (CADD) Drawings 
 
 
Only personnel proficient in the preparation of CADD drawings shall be 
employed to modify the contract drawings or prepare additional new drawings. 
Additions and corrections to the contract drawings shall be equal in quality 
to that of the originals. Line work, line weights, lettering, layering 
conventions, and symbols shall be the same as the original line work, line 
weights, lettering, layering conventions, and symbols. If additional 
drawings are required, they shall be prepared using the specified electronic 
file format applying the same guidance specified for original drawings. 
Three dimensional (3D) elements shall be placed in files in their proper 
locations when using 3D files with spatially correct elements. The title 
block and drawing border to be used for any new final as-built drawings 
shall be identical to that used on the contract drawings. Additions and 
corrections to the contract drawings shall be accomplished using CADD media 
files supplied by the Government. All work by the Contractor shall be done 
on files in the format in which they are provided.  Translation of files to 
a different format, for the purpose of As-Built production, and then 
retranslating back to the format originally provided, will not be 
acceptable. These contract drawings will already be compatible with the 
Using Agency's system when received by the Contractor. The Using Agency uses 
Microstation NT CADD software system.  The media files will be supplied by 
the Contractor to the COR on ISO 9660 Format CD-ROM. The Contractor shall be 
responsible for providing all program files and hardware necessary to 
prepare final as-built drawings. The Contracting Officer will review final 
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as-built drawings for accuracy and the Contractor shall make all required 
corrections, changes, additions, and deletions. 
 
   a. When final revisions have been completed, the cover sheet drawing 
shall show the wording "RECORD DRAWING AS-BUILT" followed by the name of 
the Contractor in letters at least 5 mm high. All other contract 
drawings shall be marked either "AS-BUILT" drawing denoting no revisions on 
the sheet or "REVISED AS-BUILT" denoting one or more revisions. Original 
contract drawings shall be dated in the revision block. 
   b. Revision markers defined in paragraph "Markings and Indicators" shall 
be placed as follows: 
 
            (1)  at the detail, placed in the design file where the revised  
graphics are located and the revision was placed  
            (2)  right hand and bottom border in the drawing sheet file 
revision block of the title block in the drawing sheet file. 
 
   c. After receipt by the Contractor of the approved working as-built 
prints and the original contract drawings files the Contractor shall, 
within 60 calendar days, make the final as-built 
submittal. This submittal shall consist of 2 sets of completed final 
as-built drawings on separate media consisting of both CADD files 
(compatible with the Using Agency's system on electronic storage media 
identical to that supplied by the Government) and Mylars; 2 blue line 
prints of these drawings and the return of the approved marked working 
as-built prints. They shall be complete in all details and identical in 
form and function to the contract drawing files supplied by the 
Government. Any transactions or adjustments necessary to accomplish this 
is the responsibility of the Contractor. The Government reserves the right 
to reject any drawing files it deems incompatible with its CADD system. 
All paper prints, drawing files and storage media submitted will become the 
property of the Government upon final approval. Failure to submit final 
as-built drawing files and marked prints as specified shall be cause for 
withholding any payment due the Contractor under this contract. Approval 
and acceptance of final as-built drawings shall be accomplished before 
final payment is made to the Contractor. 

 
1.8.12 NOT USED 
1.8.13 *********************************************************************
*****1.8.13 Payment 
 
No separate payment will be made for as-built drawings required under this 
contract, and all costs in conjunction therewith, shall be considered a 
subsidiary obligation of the Contractor. 

 
1.9 NOT USED 
 
1.10 ***********************************************************************
***1.10 EQUIPMENT DATA  
15 June 1990  
 
Real Property Equipment.   
 
Contractor shall be required to make an Equipment-in-Place list of all 
installed equipment furnished under this contract. This list shall include 
all information usually listed on manufacturer's name plate.  The form is 
part of SPECIAL CLAUSES and is included following the SPECIAL CLAUSES, so to 
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positively identify the piece of property.  The list shall also include the 
cost of each piece of installed property F.O.B. construction site.  For each 
of the items which is specified herein to be guaranteed for a specified 
period from the date of acceptance thereof, the following information shall 
be given:  The name, serial and model number address of equipment supplier, 
or manufacturer originating the guaranteed item.  The Contractor's guarantee 
to the Government of these items will not be limited by the terms of any 
manufacturer's guarantee to the Contractor.  Furnish the list as one (1) 
reproducible and three (3) copies to the Contracting Officer thirty (30) 
calendar days before completion of any segment of the contract work which 
has an incremental completion date. 
  
Maintenance and Parts Data.   
 
The Contractor will be required to furnish a brochure, catalog cut, parts 
list, manufacturer's data sheet or other publication which will show 
detailed parts data on all other equipment subject to repair and maintenance 
procedures not otherwise required in Operations and Maintenance Manuals 
specified elsewhere in this contract.  Distribution of directives shall 
follow the same requirements as listed in paragraph above.  

 
1.11 PHYSICAL DATA (APR 1984) FAR 52.236-4.   
2 January 1996 
 
Data and information furnished or referred to below is furnished for the 
Contractor's information.  The Government will not be responsible for any 
interpretation or conclusion drawn from the data or information by the 
Contractor.  
  
Physical Conditions indicated on the drawings and in the specifications are 
the result of site investigations by surveys, borings, test pits and 
probings. 

 
Weather Conditions.  The Contractor shall make his own investigations as to 
weather conditions at the site.  Data may be obtained from various National 
Weather Service offices located generally at airports of principal cities, 
the nearest to this project being:  San Francisco International Airport. 
          
Historical data for all areas may be obtained from:  
  
          U. S. Department of Commerce  
          National Climatic Center  
          Federal Building  
          Asheville, N. C.  28801  
  
Transportation Facilities.  Roads and railroads in the general area are 
shown on the drawings.  Access ways shall be investigated by the Contractor 
to satisfy himself as to their existence and allowable use.  

 
1.12 UTILITIES (APR 1984) FAR 52.236-14 (PARA. 1.12.A.(1) & 1.12.A.(2) 
ONLY).  
15 June 1990   
 
a.  Availability and Use of Utility Services  
  
     (1)  The Contractor, at its expense and in a workmanlike manner  
satisfactory to the Contracting Officer, shall install and maintain all  
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necessary temporary connections and distribution lines, and all meters  
required to measure the amount of each utility used for the purpose of  
determining charges.  Before final acceptance of the work by the Government, 
the Contractor shall remove all the temporary connections, distribution 
lines, meters, and associated paraphernalia.  
  
     (2)  Electric Power for Small Tools not exceeding 20 amperes and 115 
volts will be furnished from existing outlets at no cost to the Contractor, 
subject to proper use, and that total estimated consumption will not exceed 
1,000 kilowatts per month.  The Contractor's Small Tool Usage Plan shall be 
submitted for determination of estimated consumption.  In the event the 
estimate exceeds the above allowance, the requirements for other utilities 
will apply.  
  
b.  Alterations to Utilities   
 
Where changes and relocations of utility lines are noted to be performed by 
others, the Contractor shall give the Contracting Officer at least thirty 
(30) days written notice in advance of the time that the change or 
relocation is required.  In the event that, after the expiration of thirty 
(30) days after the receipt of such notice by the Contracting Officer, such 
utility lines have not been changed or relocated and delay is occasioned to 
the completion of the work under contract, the Contractor will be entitled 
to a time extension equal to the period of time lost by the Contractor after 
the expiration of said thirty (30) day period.  Any modification to existing 
or relocated lines required as a result of the Contractor's method of 
operation shall be made wholly at the Contractor's expense and no additional 
time will be allowed for delays incurred by such modifications.  

 
c.  Interruptions of Utilities  
  
     (1)  No utility services shall be interrupted by the Contractor to make 
connections, to relocate, or for any purpose without approval of the 
Contracting Officer.  
  
     (2)  Request for Permission to shut down services shall be submitted in 
writing to the Contracting Officer not less than seventeen (17) days before 
date of proposed interruption.  The request shall give the following 
information:  
  
          (a)  Nature of Utility (Gas, L.P. or H.P., Water, etc.)  
  
          (b)  Size of line and location of shutoff;  
  
          (c)  Buildings and services affected.  
  
          (d)  Hours and date of shutoff.  
  
          (e)  Estimated length of time services will be interrupted.  
  
     (3)  Services shall not be shutoff until receipt of approval of the 
proposed hours and date from the Contracting Officer.  
  
     (4)  Shutoffs which will cause interruption of Government work 
operations as determined by the Contracting Officer shall be accomplished 
during regular non-work hours or on non-work days of the Using Agency 
without any additional cost to the Government.  
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     (5)  Operation of valves on water mains will be by Government 
personnel.  Where shutoff of water lines interrupts service to fire hydrants 
or fire sprinkler systems, the Contractor shall arrange his operations and 
have sufficient material and personnel available to complete the work 
without undue delay or to restore service without delay in event of 
emergency.  
  
     (6)  Flow in gas mains which have been shut off shall not be restored 
until the Government inspector has determined that all items serviced by the 
gas line have been shut off.  

 
1.13 NOT USED 
 
1.14 LAYOUT OF WORK (APR 1984) FAR 52.236-17   
15 June 1990 (Version 1)  
 
The Contractor shall lay out its work from Government-established base lines 
and bench marks indicated on the drawings, and shall be responsible for all 
measurements in connection with the layout.  The Contractor shall furnish, 
at his own expense, all stakes, templates, platforms, equipment, tools, 
materials, and labor required to lay out any part of the work.  The 
Contractor shall be responsible for executing the work to the lines and 
grades that may be established or indicated by the Contracting Officer.  The 
Contractor shall also be responsible for maintaining and preserving all 
stakes and other marks established by the Contracting Officer until 
authorized to remove them.  If such marks are destroyed by the Contractor or 
through its negligence before their removal is authorized, the Contracting 
Officer may replace them and deduct the expense of the replacement from any 
amounts due or to become due to the Contractor.  

   
1.15 NOT USED 
 
1.16 PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984) FAR 52.236-1  
15 June 1990  
 
Version 1 
The Contractor shall perform on the site, and with its own organization, 
work equivalent to at least 15 percent of the total amount of work to be 
performed under the contract.  This percentage may be reduced by a 
supplemental agreement to this contract if, during performing the work, the 
Contractor requests a reduction and the Contracting Officer determines that 
the reduction would be to the advantage of the Government.  

  
     a.  For purposes of this paragraph "WORK BY THE CONTRACTOR" is defined 
as prime Contractor direct contract labor (including testing and layout 
personnel), exclusive of other general condition or field overhead 
personnel, material, equipment, or subcontractors.  The "TOTAL AMOUNT OF 
WORK" is defined as total direct contract labor (including testing and 
layout personnel), exclusive of other general condition or field overhead 
personnel, material, or equipment.  

  
     b.  Within 7 days after the award of any subcontract, either by himself 
or a subcontractor, the Contractor shall deliver to the Contracting Officer 
a completed SF 1413, "Statement and Acknowledgment." The form shall include 
the subcontractor's acknowledgement of the inclusion in his subcontract of 
the clauses of this contract entitled "Davis-Bacon Act," "Contract Work 
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Hours and Safety Standards Act-Overtime Compensation," "Apprentices and 
Trainees," "Compliance with Copeland Regulations," "Withholding of Funds," 
"Subcontracts," "Contract Termination-Debarment," and "Payrolls and Basic 
Records."  Nothing contained in this contract shall create any contractual 
relation between the subcontractor and the Government. 
 

1.17 SUPERINTENDENCE OF SUBCONTRACTORS   
24 February 1992  
 
     a.  The Contractor shall be required to furnish the following, in 
addition to the superintendence required by CONTRACT CLAUSE:  
SUPERINTENDENCE BY THE CONTRACTOR.  
  
            (1)  If more than 50 percent and less than 70 percent of the 
value of the contract work is subcontracted, one superintendent shall be 
provided at the site and on the Contractor's payroll to be responsible for 
coordinating, directing, inspecting and expediting the subcontract work.  
  
            (2)  If 70 percent or more of the value of the work is 
subcontracted, the Contractor shall be required to furnish two such 
superintendents to be responsible for coordinating, directing, inspecting 
and expediting the subcontract work.  
  
     b.  If the Contracting Officer, at any time after 50 percent of the 
subcontracted work has been completed, finds that satisfactory progress is 
being made, he may waive all or part of the above requirements for 
additional superintendence subject to the right of the Contracting Officer 
to reinstate such requirement if at any time during the progress of the 
remaining work he finds that satisfactory progress is not being made.  

  
1.18 IDENTIFICATION OF EMPLOYEES.  
15 June 1990    
 
     a.  The Contractor shall be responsible for furnishing an 
identification badge/card to each employee prior to the employees work on-
site, and for requiring each employee engaged on the work to display 
identification as may be approved and directed by the Contracting Officer.  
All prescribed identification shall immediately be delivered to the 
Contracting Officer for cancellation upon release of the employee.  When 
required by the Contracting Officer, the Contractor shall obtain and submit 
fingerprints of all persons employed or to be employed on the project.  
  

1.19 NOT USED 
 
1.20 WARRANTY OF CONSTRUCTION (MAR 1994) ALTERNATE 1 (APR 1984) FAR 52.246-
21I.  
 15 January 1998 
 
a.  General Requirements  
  
(1) In addition to any other warranties in this contract, the Contractor 
warrants, except as provided in paragraph 1.20.a.(9) of this clause, that 
work performed under this contract conforms to the contract requirements and 
is free of any defect in equipment, material, or design furnished, or 
workmanship performed by the Contractor or any subcontractor or supplier at 
any tier.  
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(2) This warranty shall continue for a period of 1 year from the date of 
final acceptance of the work.  If the Government takes possession of any 
part of the work before final acceptance, this warranty shall continue for a 
period of 1 year from the date the Government takes possession.  
  
             (a)  As a part of the one year warranty inspection, the 
Contracting Officer will conduct an infrared roof survey on any project 
involving a membrane roofing system.  This survey will be conducted in 
accordance with ASTM C1153-90, "Standard Practice for Location of Wet 
Insulation in Roofing Systems Using Infrared Imaging".  In accordance with 
paragraph 1.20.a.(3) and 1.20.a.(4) below, the Contractor shall be required 
to replace all damaged materials and to locate and repair sources of 
moisture penetration. 

 
(3) The Contractor shall remedy at the Contractor's expense any failure to 
conform, or any defect.  In addition, the Contractor shall remedy at the 
Contractor's expense any damage to Government-owned or controlled real or 
personal property, when that damage is the result of--  
  
            (a)  The Contractor's failure to conform to contract 
requirements; or  
  
            (b)  Any defect of equipment, material, workmanship, or design 
furnished.  

  
(4) The Contractor shall restore any work damaged in fulfilling the terms 
and conditions of this clause.  The Contractor's warranty with respect to 
work repaired or replaced will run for 1 year from the date of repair or 
replacement.  

  
(5) The Contracting Officer shall notify the Contractor, in writing, (see 
para. 1.20.b.(3) and 1.20.e) within a reasonable time after the discovery of 
any failure, defect, or damage.   

 
(6) If the Contractor fails to remedy any failure, defect, or damage within 
a reasonable time after receipt of notice, (see para. 1.20.5) the Government 
shall have the right to replace, repair, or otherwise remedy the failure, 
defect, or damage at the Contractor's expense.  

  
(7) With respect to all warranties, express or implied, from subcontractors, 
manufacturers, or suppliers for work performed and materials furnished under 
this contract, the Contractor shall--  
  
               (a)  Obtain all warranties that would be given in normal 
commercial practice;  
  
               (b)  Require all warranties to be executed, in writing, for 
the benefit of the Government, if directed by the Contracting Officer; and  
 
               (c)  Provide names, addresses, and telephone numbers of all 
subcontractors, equipment suppliers, or manufacturers with specific 
designation of their area of responsibilities if they are to be contacted 
directly on warranty corrections; and  
  
               (d)  Enforce all warranties for the benefit of the 
Government, if directed by the Contracting Officer.  
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(8)  In the event the Contractor's warranty under paragraph  of this clause 
has expired, the Government may bring suit at its expense to enforce a 
subcontractor's, manufacturer's, or supplier's warranty.  

  
(9)  Unless a defect is caused by the negligence of the Contractor or 
subcontractor or supplier at any tier, the Contractor shall not be liable 
for the repair of any defects of material or design furnished by the 
Government nor for the repair of any damage that results from any defect in 
Government-furnished material or design.  

  
(10)  This warranty shall not limit the Government's rights under the 
Inspection and Acceptance clause of this contract with respect to latent 
defects, gross mistakes, or fraud.  

  
(11)  Defects in design or manufacture of equipment specified by the 
Government on a "brand name and model" basis, shall not be included in this 
warranty.  In this event, the Contractor shall require any subcontractors, 
manufacturers, or suppliers thereof to execute their warranties, in writing, 
directly to the Government.  

  
b.  Performance Bond  

  
    (1) The Contractor's Performance Bond will remain effective throughout 
the construction warranty period and warranty extensions.   

 
    (2) In the event the Contractor or his designated representative(s) 
fails to commence and diligently pursue any work required under this clause, 
and in a manner pursuant to the requirements thereof, the Contracting 
Officer shall have a right to demand that said work be performed under the 
Performance Bond by making written notice on the surety.  If the surety 
fails or refuses to perform the obligation it assumed under the Performance 
Bond, the Contracting Officer shall have the work performed by others, and 
after completion of the work, may make demand for reimbursement of any or 
all expenses incurred by the Government while performing the work, 
including, but not limited to administrative expenses.  

  
    (3) Following oral or written notification of required warranty repair 
work, the Contractor will respond as dictated by para. 1.20.e. Written 
verification will follow oral instructions.  Failure of the Contractor to 
respond will be cause for the Contracting Officer to proceed against the 
Contractor as outlined in the paragraph 1.20.b.(2) above. 

 
c. Pre-Warranty Conference  

 
Prior to contract completion and at a time designated by the Contracting 
Officer, the Contractor shall meet with the Contracting Officer to develop a 
mutual understanding with respect to the requirements of this clause. 
Communication procedures for Contractor notification of warranty defects, 
priorities with respect to the type of defect, reasonable time required for 
Contractor response, and other details deemed necessary by the Contracting 
Officer for the execution of the construction warranty shall be 
established/reviewed at this meeting.  In connection with these requirements 
and at the time of the Contractor's quality control completion inspection, 
the Contractor will furnish the name, telephone number and address of a 
licensed and bonded company which is authorized to initiate and pursue 
warranty work action on behalf of the Contractor.  This point of contact 
will be located within the local service area of the warrantied 
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construction, will be continuously available, and will be responsive to 
Government inquiry on warranty work action and status.  This requirement 
does not relieve the Contractor of any of his responsibilities in connection 
with other portions of this provision.  

  
  d.  Equipment Warranty Identification Tags  
  
    (1)  The Contractor shall provide warranty identification tags on all 
Contractor and Government furnished equipment which he has installed.  
  
        (a)  The tags shall be similar in format and size to the exhibits 
provided by this specification, they shall be suitable for interior and 
exterior locations, resistant to solvents, abrasion, and to fading caused by 
sunlight, precipitation, etc.  These tags shall have a permanent pressure-
sensitive adhesive back, and they shall be installed in a position that is 
easily (or most easily) noticeable.  Contractor furnished equipment that has 
differing warranties on its components will have each component tagged.  
  
        (b)  Sample tags shall be submitted for Government review and 
approval.  These tags shall be filled out representative of how the 
Contractor will complete all other tags.  
  
        (c)  Tags for Warrantied Equipment:  The tag for this equipment 
shall be similar to the following.  Exact format and size will be as 
approved.  
   
     _________________________________________________________  
                         EQUIPMENT WARRANTY  
                   CONTRACTOR FURNISHED EQUIPMENT  
  
       MFG                          MODEL NO.  
  
       SERIAL NO.  
  
       CONTRACT NO.  
  
       CONTRACTOR NAME  
  
       CONTRACTOR WARRANTY EXPIRES  
  
       MFG WARRANTY(IES) EXPIRE  
     _________________________________________________________  
  
  
     _________________________________________________________  
                         EQUIPMENT WARRANTY  
                   GOVERNMENT FURNISHED EQUIPMENT  
  
       MFG                          MODEL NO.  
  
       SERIAL NO.  
  
       CONTRACT NO.  
  
       DATE EQUIP PLACED IN SERVICE  
  
       MFG WARRANTY(IES) EXPIRE  
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     _________________________________________________________  
  
        (d)  If the manufacturer's name (MFG), model number and serial 
number are on the manufacturer's equipment data plate and this data plate is 
easily found and fully legible, this information need not be duplicated on 
the equipment warranty tag.  The Contractor warranty expires (warranty 
expiration date) and the final manufacturer's warranty expiration date will 
be determined as specified by para. 1.20.1.  

 
   (2)  Execution.  The Contractor will complete the required information on 
each tag and install these tags on the equipment by the time of and as a 
condition of final acceptance of the equipment.  

 
   (3)  Payment.  The work outlined above is a subsidiary portion of the 
contract work, and has a value to the Government approximating 5% of the 
value of the Contractor furnished equipment.  The Contractor will assign a 
value of that amount in the breakdown for progress payments mentioned in the 
Contract Clause:  PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS.  

   
   (4)  Equipment Warranty Tag Replacement.  As stated in para. 1.20.1.4, 
the Contractor's warranty with respect to work repaired or replaced shall 
run for one year from the date of repair or replacement. Such activity shall 
include an updated warranty identification tag on the repaired or replaced 
equipment.  The tag shall be furnished and installed by the Contractor, and 
shall be identical to the original tag, except that the Contractor's 
warranty expiration date will be one year from the date of acceptance of the 
repair or replacement.  

  
e.  Contractor's Response to Warranty Service Requirements.  Following oral 
or written notification by the Contracting Officer or an authorized 
representative of the installation designated in writing by the Contracting 
Officer, the Contractor shall respond to warranty service requirements in 
accordance with the "Warranty Service Priority List" and the three 
categories of priorities listed below.  

  
First Priority Code 1  Perform on site inspection to evaluate situation, 
determine course of action, initiate work within 24 hours and work 
continuously to completion or relief.  
  
Second Priority Code 2  Perform on site inspection to evaluate situation, 
determine course of action, initiate work within 48 hours and work 
continuously to completion or relief.  
  
Third Priority Code 3  All other work to be initiated within 5 work days and 
work continuously to completion or relief.  
  
The "Warranty Service Priority List" is as follows:  
  
Code 1    Air Conditioning System  
              a.  Buildings with computer equipment.  
  
Code 2    Air Conditioning Systems  
              a.  Air conditioning leak in part of building, if causing  
                  damage.  
              b.  Admin buildings with ADP equipment not on priority  
                  list.  
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Code 1    Doors  
              a.  Overhead doors not operational.  
  
Code 1    Electrical  
              a.  Power failure (entire area or any building operational  
                  after 1600 hours).  
              b.  Security lights.   
  
Code 2    Electrical  
              a.  Power failure (no power to a room or part of building).  
              b.  Receptacle and lights.  
              c.  Fire alarm systems.  
  
Code 1    Gas  
              a.  Leaks and breaks.  
  
Code 1    Heat  
              a.  Area power failure affecting heat.  
  
Code 1    Intrusion Detection Systems  
                  High security areas.  
  
Code 2    Intrusion Detection Systems  
                  Systems other than those listed under Code 1.  
  
Code 2    Plumbing  
              a.  Flush valves.  
              b.  Fixture drain, supply line commode, or water pipe  
                  leaking.  
              c.  Commode leaking at base.  
  
Code 1    Roof Leaks  
                  Temporary repairs will be made where major damage to  
                  property is occurring.  
   
Code 2    Roof Leaks  
              Where major damage to property is not occurring, check  
              for location of leak during rain and complete repairs  
              on a Code 2 basis.  
  
Code 1    Water (Exterior)  
                  Normal operation of water pump station.  
  
Code 2    Water (Exterior)  
                  No water to facility.  
  
Code 1    Sprinkler System  
                  All sprinkler systems, valves, manholes, deluge  
                  systems, and air systems to sprinklers.  

  
(1)  Should parts be required to complete the work and the parts are not 
immediately available, the Contractor shall have a maximum of 12 hours after 
arrival at the job site to provide the Contracting Officer or an authorized 
representative of the installation designated in writing by the Contracting 
Officer, with firm written proposals for emergency alternatives and 
temporary repairs for Government participation with the Contractor to 
provide emergency relief until the required parts are available on site for 
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the Contractor to perform permanent warranty repair.  The Contractors 
proposals shall include a firm date and time that the required parts shall 
be available on site to complete the permanent warranty repair.  The 
Contracting Officer or an authorized representative of the installation 
designated in writing by the Contracting Officer, will evaluate the proposed 
alternatives and negotiate the alternative considered to be in the best 
interest of the Government to reduce the impact of the emergency condition.  
Alternatives considered by the Contracting Officer or an authorized 
representative of the installation designated in writing by the Contracting 
Officer will include the alternative for the Contractor to "Do Nothing" 
while waiting until the required parts are available to perform permanent 
warranty repair. Negotiating a proposal which will require Government 
participation and the expenditure of Government funds shall constitute a 
separate procurement action by the using service.  

  
1.21 NOT USED 
1.22 NOT USED 
 
1.23 NOT USED 
 
1.24 IDENTIFICATION OF GOVERNMENT-FURNISHED PROPERTY (APR 1984) FAR  
52.245-3.  
2 January 1991    
 
     a.  The Government will furnish to the Contractor the property 
identified in the Schedule to be incorporated or installed into the work or 
used in performing the contract.  The listed property will be furnished at 
the place specified below.  When the property is delivered, the Contractor 
shall verify its quantity and condition and acknowledge receipt in writing 
to the Contracting Officer.  The Contractor shall also report in writing to 
the Contracting Officer within 24 hours of delivery any damage to or 
shortage of the property as received.  All such property shall be installed 
or incorporated into the work at the expense of the Contractor, unless 
otherwise indicated in this contract.  
  
     Location of GFP:  
  
     f.o.b. truck at the project site.  
  
     b.  The Contractor is required to accept delivery, pay any demurrage or 
detention charges, and unload and transport the property to the jobsite at 
its own expense.  
  
     c.  Each item of property to be furnished under this clause shall be 
identified in the Schedule by quantity, item, and description.  
  
     Quantity                  Item                      Description  
     
     1                         Plaque                    Minute Man 
     1                         Security System           Vault 

 
1.25 NOT USED  
 
1.26 PROJECT SIGN 
1 August 1996 
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Version 2 General.  The Contractor shall furnish and erect at the location 
directed one project sign.  
  
Exact placement location will be designated by the Contracting Officer.  The 
panel sizes and graphic formats have been standardized for visual 
consistency throughout all Corps operations.  
  
Panels are fabricated using HDO plywood with dimensional lumber uprights and 
bracing.  
  
All legends are to be painted in the sizes and styles as specified by the 
graphic formats shown at the end of this section.  The signs (including back 
and edges), posts and braces shall be given two coats of Benjamin Moore No. 
120-60 poly-silicone enamel or approved equal before lettering.  The 4' x 4' 
right section of the project sign shall be white with black lettering.  The 
2' x 4' left section shall be Communication Red (CR) with white lettering.  
Paint colors shall be as follow:  
  
     Black -  Federal Standard 595a   Color Number 27038  
     White -  Federal Standard 595a   Color Number 27875  
     Red   -  PANTONE 032  
  
An example of the sign including mounting and fabrication details are also 
provided at the end of this section.  
  
     Name of the project shall be as follows:  
 
         OMS/Marine AMSA Support Facility 
         Mare Island, California 
                                              
     Name of the designer shall be as follows:  
 
         The Mason & Hanger Group, Inc. 
         300 West Vine Street, Suite 1300 
         Lexington, KY 40507 
  
    Name of local sponsor shall be as follows:   
 
         63rd Regional Support Command. 
 
Erection and Maintenance.  

 
     a.  The sign shall be erected at the designated location.  The sign 
shall be plumb and backfill of post holes shall be well tamped to properly 
support the signs in position throughout the life of the contract.  The 
signs shall be maintained in good condition until completion of the 
contract, shall remain the property of the Contractor, and shall be removed 
from the site upon completion of work under the contract.  
 
     b.  The Corps of Engineers logo and the local sponsor's logo will be 
provided by the Contracting Officer.   

 
Payment.  No separate payment will be made for furnishing and erecting the 
project signs as specified and costs thereof shall be considered a 
subsidiary obligation of the Contractor. 
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1.27 NOT USED 
 
1.28 WAGE RATES   
1 February 1995 
 
Wage decisions included are:  CA020009 

 
1.29 NOT USED  
 
1.30 INTERFERENCE WITH TRAFFIC AND PUBLIC AND PRIVATE PROPERTY.  
15 June 1990   
 
     a.  The Contractor at all times shall dispose his plant and conduct the 
work in such manner as to cause as little interference as possible with 
private and public travel.  Damage (other than that resulting from normal 
wear and tear) to roads, shall be repaired to as good a condition as they 
were prior to the beginning of work and to the satisfaction of the 
Contracting Officer.  
  
     b.  The Contractor shall provide and maintain as may be required by the 
State of California, Department of Transportation, proper barricades, 
fences, danger signals and lights, provide a sufficient number of watchmen, 
and take such other precautions as may be necessary to protect life, 
property and structures, and shall be liable for and hold the Government 
free and harmless from all damages occasioned in any way by his act or 
neglect, or that of his agents, employees, or workmen.  

 
1.31 SEQUENCE OF WORK. 
15 September 1995 
 
New building must be substantially complete and weapons relocated from FA-1 
into New Arms Vault before FA-1 can be demolished.  Contractor must maintain 
security system and all utilities during such time.  Access to FA-1 must 
also be maintained. 

 
1.32 GOVERNMENT FIELD OFFICE FACILITIES AND SERVICES.  

#1   1 August 1996  
General.  The Government field office facilities will be located in Building 
1296.  The staging area will be coordinated at the pre-construction meeting 
with the 63rd RSC. 
  
Payment.  No separate payment will be made for these Contractor-furnished 
services, and all costs thereof shall be incidental to the various bid items 
of the contract.  

  
1.33 NOT USED 
   
1.34 EQUIPMENT AND OWNERSHIP AND OPERATING EXPENSE SCHEDULE (MAR 1995) 
EFAR 52.231-5000.        
20 March 1997  
 
     a.  This does not apply to terminations.  See 52.249-5000, Basis for 
Settlement of Proposals and FAR Part 49. 
  
     b.  Allowable cost for construction and marine plant and equipment in 
sound workable condition owned or controlled and furnished by a contractor 
or subcontractor at any tier shall be based on actual cost data for each 
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piece of equipment or groups of similar serial and series for which the 
Government can determine both ownership and operating costs from the 
contractor's accounting records.  When both ownership and operating costs 
cannot be determined for any piece of equipment or groups of similar serial 
or series equipment from the contractor's accounting records, costs for that 
equipment shall be based upon the applicable provisions of EP 1110-1-8, 
Construction Equipment Ownership and Operating Expense Schedule, Region 7.  
Working conditions shall be considered to be average for determining 
equipment rates using the schedule unless specified otherwise by the 
Contracting Officer.  For equipment not included in the schedule, rates for 
comparable pieces of equipment may be used or a rate may be developed using 
the formula provided in the schedule.  For forward pricing, the schedule in 
effect at the time of negotiations shall apply.  For retroactive pricing, 
the schedule in effect at the time of negotiations shall apply.   
  
     c.  Equipment rental costs are allowable, subject to the provisions of 
FAR 31.105(d)(ii) and FAR 31.205-36.  Rates for equipment rented from an 
organization under common control, lease-purchase arrangements, and sale-
leaseback arrangements, will be determined using the schedule, except that 
actual rates will be used for equipment leased from an organization under 
common control that has an established practice of leasing the same or 
similar equipment to unaffiliated lessees.    
  
     d.  When actual equipment costs are proposed and the total amount of 
the pricing action exceeds the small purchase threshold, the Contracting 
Officer shall request the Contractor to submit either certified cost or 
pricing data, or partial/limited data, as appropriate.  The data shall be 
submitted on Standard Form 1411, Contract Pricing Cover Sheet. 
 
     e.  Whenever a modification or equitable adjustment of contract price 
is required, the contractor's cost proposals for equipment ownership and 
operating expenses shall be determined in accordance with the requirements 
of SPECIAL CONTRACT REQUIREMENT: EQUIPMENT OWNERSHIP AND OPERATING EXPENSE 
SCHEDULE.  A copy of EP 1110-1-8, "Construction Equipment Ownership and 
Operating Expense Schedule" is available for review at the office of the 
District Engineer, Room 821, 600 Dr. Martin Luther King, Jr. Place, 
Louisville, Kentucky, or a copy may be ordered from the Government Printing 
Office at a cost of $11.00 by calling telephone no. (301) 953-7974.  
  
          Address to Order:  U.S. Government Printing Office  
                             Document Warehouse  
                             8160 Cherry Lane  
                             Laurel, MD  20707  
  
  
     Vol No.        Stock No.  
  
       1         008-022-00254-5  
       2         008-022-00255-3  
       3         008-022-00256-1  
       4         008-022-00257-0  
       5         008-022-00258-8  
       6         008-022-00259-6  
       7         008-022-00260-0  
       8         008-022-00261-8  
       9         008-022-00262-6  
      10         008-022-00263-4  



MARE ISLAND 707927 

SECTION 00800  Page 25 

      11         008-022-00264-2  
      12         008-022-00265-1  

  
1.35 LABOR, EQUIPMENT, AND MATERIAL REPORTS  
15 June 1990   
 
Daily Equipment Report.  The Contractor shall submit a daily report of all 
Contractor-owned or rented equipment at the jobsite.  A similar report is 
required for all subcontractor equipment.  The subcontractor's report may be 
separate or included with the Contractor's report provided the equipment is 
adequately identified as to ownership. The required equipment report shall 
include each item of equipment (hand-operated small tools or equipment 
excluded) on the job and shall specifically identify each item as to whether 
it is Contractor-owned or rented, shifts, hours of usage, down time for 
repairs, and standby time. Identification of the equipment shall include 
make, model and plant number of all items.  Separate identification by a key 
sheet providing these data may be utilized with the daily report indicating 
the type of equipment and the equipment plant numbers.  The format of the 
Daily Equipment Report will be as approved by the Government in the field.     
 
Labor, Equipment & Material Reports for Extra Work/Cost.  A Report shall 
also be submitted by the Contractor listing any labor, equipment and 
materials expended on and/or impacted by any change order directed by the 
Government and for which total price/time agreement has not been reached.  
These requirements also apply to subcontractors at any tier.  The same 
Report is required at any time the Contractor claims or intends to claim for 
extra costs whether or not there is Government recognition (constructive 
changes).  This requirement is in addition to any Contractor "Notice" or 
"Reservation of Rights".  Submittal of such a report will not be construed 
as satisfying the "Notice" required under the "Changes" clause or any other 
clause.  But, absence of such Reports submitted to the Government 
contemporaneously with the alleged extra work/cost will be considered as 
evidence that no such extra work/cost occurred that are chargeable to the 
Government.  
  
The Report shall be detailed to the degree required by the Government in the 
field and shall contain the following as a minimum:   
 
     a.  The cause of the extra labor, equipment or materials costs.  
  
     b.  For extra labor - Indicate crew, craft, hours, location and cost.  
Describe nature or type of extra costs, i.e, extra work, overtime, 
acceleration, interference, reassignment, mobilizations and demobilizations, 
supervision, overhead, type of inefficiency, etc.  
  
     c.  For extra equipment - Indicate type and description, hours, 
location, cost; whether working, idle, standby, under repair, extra work 
involved, etc.  
  
     d.  For extra materials - Indicate type and description, where used, 
whether consumed, installed or multi-use, quantity, cost, extra work 
involved, etc.  
  
     e.  Affected activities - Relate to Contract Schedule (Network 
Analysis); demonstrate whether delay or suspension is involved.  
  
     f.  Segregate all entries by prime and each subcontractor.  
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     g.  Summarize costs daily and by cumulative subtotal or with frequency 
required by the Government.  
  
This report will not be considered as evidence that any of the alleged extra 
costs actually occurred.  The report will be used to check against over 
obligation of funds for change orders directed prior to price/time agreement 
and to track alleged extra costs the Contractor considers otherwise 
chargeable against the Government.  The Government may respond at any 
interval to either challenge, amend or confirm the report.  Absence of a 
Government response is not to be considered acquiescence or denial.  The 
Government may order work stoppage if deemed necessary to avoid 
overobligation of funds.  The frequency of the report shall be daily or as 
otherwise approved by the Government representative in writing.  

 
1.36 NOT USED 
 
1.37 NOT USED 
  
1.38 NOT USED 
 
1.39 PROGRESS PHOTOGRAPHS   
18 Nov 1999) 
 
The Contractor shall, during the progress of the work, furnish the 
Contracting Officer photographs, slides, digital photos (furnished on CD-
ROM) and negatives depicting construction progress.  The photographic work 
furnished shall be commercial quality as determined by the Contracting 
Officer.  The photography shall be performed between the first and fifth of 
each month and the photographs, slides and negatives delivered to the 
Contracting Officer not later than the 15th of each month taken.  A maximum 
of six views from different positions shall be taken as directed to show, 
inasmuch as possible, work accomplished during the previous month.  At 
least, one set of photographs, slides and negatives will be made at 
completion of the contract, after final inspection by the Contracting 
Officer. The photographs shall be 8"x10" color prints and the slides 35 mm 
color.  Each photograph and slide shall be identified on the face of the 
picture or the border of the slide giving date made, contract title and 
number, location of work, as well as a brief description of work depicted.  
Each negative will be identified with the same information on a sheet of 
paper by cross-referencing to the number on the negative.  Two copies of 
photographs and slides, along with the original negatives of each view 
taken, shall be furnished to the Contracting Officer by the time stipulated 
above.  No separate payment will be made for these services and all costs in 
connection thereto shall be considered a subsidiary obligation of the 
Contractor.  

 
1.40 NOT USED 
 
1.41 INSURANCE--WORK ON A GOVERNMENT INSTALLATION (SEP 1989) FAR 52.228-5.  
17 July 1992   
 
The Contractor shall, at its own expense, provide and maintain during the 
entire performance of this contract at least the kinds and minimum amounts 
of insurance required in the Schedule or elsewhere in the contract.  
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     (1)  Coverage complying with State laws governing insurance 
requirements, such as those requirements pertaining to Workman's 
Compensation and Occupational Disease Insurance.  Employer's Liability 
Insurance shall be furnished in limits of not less than $100,000.00 except 
in states with exclusive or monopolistic funds.  
  
     (2)  Comprehensive General Liability Insurance for bodily injury 
coverage shall be furnished in limits of not less than $500,000 per 
occurrence.  
  
     (3)  Comprehensive Automobile Liability Insurance for both bodily 
injury and property damage, shall be furnished in limits of not less than 
$200,000.00 per person, $500,000.00 per accident for bodily injury, and 
$20,000.00 per accident for property damage.  When the Financial 
Responsibility or Compulsory Insurance Law of the State, requires higher 
limits, the policy shall provide for coverage of at least those higher 
limits.  
  
Before commencing work under this contract, the Contractor shall submit to 
the Contracting Officer in writing that the required insurance certification 
has been obtained.  The policies evidencing required insurance shall contain 
an endorsement to the effect that any cancellation or any material change 
adversely affecting the Government's interest shall not be effective (1) for 
such period as the laws of the State in which this contract is to be 
performed prescribe, or (2) until 30 days after the insurer or the 
Contractor gives written notice to the Contracting Officer, whichever period 
is longer.  
  
The Contractor shall insert the substance of this clause, including this 
paragraph, in subcontracts under this contract that require work on a 
Government installation and shall require subcontractors to provide and 
maintain the insurance required in the Schedule or elsewhere in the 
contract.  The Contractor shall maintain a copy of all subcontractors' 
proofs of required insurance, and shall make copies available to the 
Contracting Officer upon request.  

 
1.42 IMPLEMENTATION OF GOVERNMENT RESIDENT MANAGEMENT SYSTEM 
March 2002 
 
RMS shall be maintained in accordance with Section 01312A QUALITY CONTROL 
SYSTEM (QCS). 

 
1.43 TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER.  ER 415-1-15  
(31 OCT 89)  
2 January 1991    
 
This provision specifies the procedure for the determination of time 
extensions for unusually severe weather in accordance with the contract 
clause entitled "Default:  Fixed Price Construction".  In order for the 
Contracting Officer to award a time extension under this clause, the 
following conditions must be satisfied:  
 
The weather experienced at the project site during the contract period must 
be found to be unusually severe, that is, more severe than the adverse 
weather anticipated for the project location during any given month.  
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The unusually severe weather must actually cause a delay to the completion 
of the project.  The delay must be beyond the control and without the fault 
or negligence of the Contractor.  
  
The following schedule of monthly anticipated adverse weather delays is 
based on National Oceanic and Atmospheric Administration (NOAA) or similar 
data for the project location and will constitute the base line for monthly 
weather time evaluations.  The Contractor's progress schedule must reflect 
these anticipated adverse weather delays in all weather dependent 
activities.  
  
                MONTHLY ANTICIPATED ADVERSE WEATHER DELAY  
                  WORK DAYS BASED ON (5) DAY WORK WEEK  
  
  JAN   FEB   MAR   APR   MAY   JUN   JUL   AUG   SEP   OCT   NOV   DEC  
  
   6     5     5     4     1     0     0     0     1     2     5     6 
  
Upon acknowledgment of the Notice to Proceed (NTP) and continuing throughout 
the contract, the Contractor will record on the daily CQC report, the 
occurrence of adverse weather and resultant impact to normally scheduled 
work.  Actual adverse weather delay days must prevent work on critical 
activities for 50 percent or more of the Contractor's scheduled work day.  
The number of actual adverse weather delay days shall include days impacted 
by actual adverse weather (even if adverse weather occurred in previous 
month), be calculated chronologically from the first to the last day of each 
month, and be recorded as full days.  If the number of actual adverse 
weather delay days exceeds the number of days anticipated listed above, the 
Contracting Officer will convert any qualifying delays to calendar days, 
giving full consideration for equivalent fair weather work days, and issue a 
modification in accordance with the contract clause entitled "Default (Fixed 
Price Construction)".  

  
1.44 NOT USED 
 
1.45 AVAILABILITY OF SAFETY AND HEALTH REQUIREMENTS MANUAL (EM 385-1-1). 
17 May 2000 
 
As covered by CONTRACT CLAUSE "ACCIDENT PREVENTION", compliance with EM 385-
1-1 is a requirement for this contract. Copies may be purchased for $31.00 
each at the following address: 
 
   United States Government Bookstore 
   Room 118, Federal Building 
   1000 Liberty Avenue 
   Pittsburgh, PA 15222-4003 
   Telephone: (412) 395-5021 FAX: (412) 395-4547 
 
Or downloaded from the following website: 
 
   http://www.usace.army.mil/inet/usace-docs/eng-manuals/em385-1-1/toc.htm 

       
1.46 FIRE PROTECTION DURING CONSTRUCTION (MIL-HDBK-1008C PARA. 1.6)  
15 April 1991  
 
The Contractor is alerted to the requirements of Contract Clause "CLEANING 
UP" and more specifically to the requirements for fire protection during 
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construction spelled out in EM 385-1-1 and NFPA No. 241 Building 
Construction and Demolition Operations.  This item must be covered in the 
submittal required under Contract Clause "ACCIDENT PREVENTION". 

 
1.47 NOT USED 
 
1.48 NOT USED 
 
1.49 NOT USED 
 
1.50 CONSTRUCTION HAZARD COMMUNICATION 
1 November 1991   
 
The Contractor is required to comply with the requirements of the OSHA 
Hazard Communication Standard (29 CFR 1926.59).  This standard is designed 
to inform workers of safe and appropriate methods of working with hazardous 
substances in the workplace.  The standard has five requirements, and every 
hazardous or potentially hazardous substance used or stored in the work area 
is subject to all five.  They are:  
  
     (1)  Hazard Evaluation.  Any company which produces or imports a 
chemical or compound must conduct a hazard evaluation of the substance to 
determine its potential health or physical hazard.  The hazard evaluation 
consists of an investigation of all the available scientific evidence about 
the substance.  The Contractor is required to assure that all producers 
(manufacturer/distributors) have performed these evaluations and transmit 
the required information with any hazardous materials being used or stored 
on the project site.  From the hazard evaluation, a substance may be 
classified as a health hazard, or a physical hazard. These classifications 
are then further broken down according to type:  
  
          Health Hazards           Physical Hazards  
  
          Carcinogens              Combustible liquids  
          Irritants                Compressed gases  
          Sensitizers              Explosives  
          Corrosives               Flammables  
          Toxic substances         Organic peroxides  
          Highly toxic             Unstable substances  
           substances              Water-reactive  
          Substances harmful       substances  
           to specific organs or  
           parts of the body  
  
     (2)  Warning Labels.  If a chemical is hazardous or potentially 
hazardous, the producer or importer must affix a warning label to every 
container of that chemical before it leaves his facility.  The Contractor 
must assure these labels are attached and legible.  The label must identify 
the chemical, state the hazard, and give the name and address of the 
producer or importer.  If the hazardous substance is transferred to another 
container, that container must then be labeled, tagged, or marked with the 
name of the chemical and the appropriate hazard warning. Warning labels 
should be replaced immediately if they are defaced or removed.  
  
     (3)  Material Safety Data Sheets.  The producer or importer must also 
supply a material safety data sheet (MSDS).  The Contractor must keep these 
available in the work area where the substance is used, so that the people 



MARE ISLAND 707927 

SECTION 00800  Page 30 

using the substance can easily review important safety and health 
information, such as:  
  
     The hazard possible from misuse of the substance  
     Precautions necessary for use, handling, and storage  
     Emergency procedures for leaks, spills, fire and first aid  
     Useful facts about the substance's physical or chemical properties  
  
     (4)  Work Area Specific Training.  Because of hazardous substance  
may react differently depending on how it is used or the environment of  
the work area, the Contractor must conduct work area specific training;  
special training which takes the Contractor's operations, environment,  
and work policies into consideration.  Work area training presents:  
  
     The hazardous substances which are present in the work place and the 
hazards they pose  
  
     Ways to protect against those hazards, such as protective equipment, 
emergency procedures, and safe handling  
  
     Where the MSDS's are kept, and an explanation of the labeling system   
     Where the Contractor's written Hazard Communication Program is located  
  
     (5)  The Written Hazard Communication Program.  In accordance with OSHA 
requirements, the Contractor must prepare a written Hazard Communication 
Program.  This document will be included in the Contractor's Accident 
Prevention Plan.  This document states how the Contractor plans to ensure 
that hazardous materials are appropriately labeled, how and where MSDS's 
will be maintained, and how employees will be provided with specific 
information and training. 

  
1.51 NOT USED 
 
1.52 MECHANICAL ROOM LAYOUT (ORL).   
24 FEBRUARY 1992 
 

#1 Detailed mechanical room layout drawings shall be submitted for approval in 
accordance with SD-02 Section 01330.  Layout drawings shall show location 
and maintenance clearances for all mechanical room equipment, and all 
utility runs/chases for mechanical, electrical, telephone and other similar 
systems.  Drawings shall be submitted at the same time as the submittals for 
the equipment to be located within the mechanical room.  

 
1.53 RIGHTS IN TECHNICAL DATA--NONCOMMERCIAL ITEMS (NOV 1995)  
252.227-7013 (JUN 1995).  
20 March 1997   
 
     (a)  Definitions. As used in this clause: 
       
         (1)  "Computer data base" means a collection of data recorded in a 
form capable of being processed by a computer.  The term does not include 
computer software.   
 
         (2)  "Computer program" means a set of instructions, rules, or 
routines recorded in a form that is capable of causing a computer to perform 
a specific operation or series of operations. 
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         (3)  "Computer software" means computer programs, source code, 
source code listings, object code listings, design details, algorithms, 
processes, flow charts, formulae and related material that would enable the 
software to be reproduced, recreated, or recompiled.  Computer software does 
not include computer data bases or computer software documentation. 
 
         (4)  "Computer software documentation" means owner's manuals, 
user's manuals, installation instructions, operating instructions, and other 
similar items, regardless of storage medium, that explain the capabilities 
of the computer software or provide instructions for using the software. 
 
         (5)  "Detailed manufacturing or process data" means technical data 
that describe the steps, sequences, and conditions of manufacturing, 
processing or assembly used by the manufacturer to produce an item or 
component or to perform a process. 
 
         (6)  "Developed" means that an item, component, or process exists 
and is workable.  Thus, the item or component must have been constructed or 
the process practiced.  Workability is generally established when the item, 
component, or process has been analyzed or tested sufficiently to 
demonstrate to reasonable people skilled in the applicable art that there is 
a high probability that it will operate as intended.  Whether, how much, and 
what type of analysis or testing is required to establish workability 
depends on the nature of the item, component, or process, and the state of 
the art.  To be considered "developed," the item, component, or process need 
not be at the stage where it could be offered for sale or sold on the 
commercial market, nor must the item, component, or process be actually 
reduced to practice within the meaning of Title 35 of the United States 
Code.  
 
         (7)  "Developed exclusively at private expense" means development 
was accomplished entirely with costs charged to indirect cost pools, costs 
not allocated to a government contract, or any combination thereof. 
 
            (i)  Private expense determinations should be made at the lowest 
practicable level. 
 
            (ii)  Under fixed-priced contracts, when total costs are greater 
than the firm-fixed-price or ceiling price of the contract, the additional 
development costs necessary to complete development shall not be considered 
when determining whether development was at government, private, or mixed 
expense. 
 
         (8)  "Developed exclusively with government funds" means 
development was not accomplished exclusively or partially at private 
expense. 
 
         (9)  "Developed with mixed funding" means development was 
accomplished partially with costs charged to indirect cost pools and/or 
costs not allocated to a government contract, and partially with costs 
charged directly to a government contract. 
 
         (10)  "Form, fit, and function data" means technical data that 
describes the required overall physical, functional, and performance 
characteristics (along with the qualification requirements, if applicable) 
of an item, component, or process to the extent necessary to permit 
identification of physically and functionally interchangeable items. 
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         (11)  "Government purpose" means any activity in which the United 
States Government is a party, including cooperative agreements with 
international or multi-national defense organizations, or sales or transfers 
by the United States Government to foreign governments or international 
organizations.  Government purposes include competitive procurement, but do 
not include the rights to use, modify, reproduce, release, perform, display, 
or disclose technical data for commercial purposes or authorize others to do 
so. 
 
         (12)  "Government purpose rights" means the right to-- 
 
            (i)  Use, modify, reproduce, release, perform, display, or 
disclose technical data within the Government without restrictions; and     
 
            (ii)  Release or disclose technical data outside the Government 
and authorize persons to whom release or disclosure has been made to use, 
modify, reproduce, release, perform, display, or disclose that data for 
United States government purposes. 
 
         (13)  "Limited rights" means the rights to use, modify, reproduce, 
release, perform, display, or disclose technical data, in whole or in part, 
within the Government.  The Government may not, without the written 
permission of the party asserting limited rights, release or disclose the 
technical data outside the Government, use the technical data for 
manufacture, or authorize the technical data to be used by another part, 
except that the Government may reproduce, release or disclose such data or 
authorize the use or reproduction of the data by persons outside the 
Government if reproduction, release, disclosure, or use is-- 
 
            (i)  Necessary for emergency repair and overhaul; or 
 
            (ii)  A release or disclosure of technical data (other than 
detailed manufacturing or process data) to, or use of such data by, a 
foreign government that is in the interest of the Government and is required 
for evaluational or informational purposes; 
 
            (iii)  Subject to a prohibition on the further reproduction, 
release, disclosure, or use of the technical data; and 
 
            (iv)  The contractor or subcontractor asserting the restriction 
is notified of such reproduction, release, disclosure, or use. 
 
         (14)  "Technical data" means recorded information, regardless of 
the form or method of the recording, of a scientific or technical nature 
(including computer software documentation).  The term does not include 
computer software or data incidental to contract administration, such a 
financial and/or management information. 
 
         (15)  "Unlimited rights" means rights to use, modify, reproduce, 
perform, display, release, or disclose technical data in whole or in part, 
in any manner, and for any purpose whatsoever, and to have or authorize 
others to do so. 
 
     (b)  Rights in technical data. 
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   The Contractor grants or shall obtain for the Government the following 
royalty free, world-wide, nonexclusive, irrevocable license rights in 
technical data other than computer software documentation (see Rights in 
Noncommercial Computer Software and Noncommercial Computer Software 
Documentation clause of this contract for rights in computer software 
documentations): 
 
         (1)  Unlimited rights. 
 
      The Government shall have unlimited rights in technical data that are-
- 
 
            (i)  Data pertaining to an item, component, or process which has 
been or will be developed exclusively with Government funds; 
 
            (ii)  Studies, analyses, test data, or similar data produced for 
this contract, when the study, analysis, test, or similar work was specified 
as an element of performance; 
 
            (iii)  Created exclusively with Government funds in the 
performance of a contract that does not require the development, 
manufacture, construction, or production of items, components, or processes; 
 
            (iv)  Form, fit, and function data; 
 
            (v)  Necessary for installation, operation, maintenance, or 
training purposes (other than detailed manufacturing or process data); 
 
            (vi)  Corrections or changes to technical data furnished to the 
Contractor by the Government; 
 
            (vii)  Otherwise publicly available or have been released or 
disclosed by the Contractor or subcontractor without restrictions on further 
use, release or disclosure, other than a release or disclosure resulting 
from the sale, transfer, or other assignment of interest in the technical 
data to another party or the sale or transfer of some or all of a business 
entity or its assets to another party; 
 
            (viii)  Data in which the Government has obtained unlimited 
rights under another Government contract or as a result of negotiations; or 
 
            (ix)  Data furnished to the Government, under this or any other 
Government contract or subcontract thereunder, with-- 
 
               (A)  Government purpose license rights or limited rights and 
the restrictive condition(s) has/have expired; or 
 
               (B)  Government purpose rights and the Contractor's exclusive 
right to use such data for commercial purposes has expired. 
 
         (2)  Government purpose rights. 
 
            (i)  The Government shall have government purpose rights for a 
five-year period, or such other period as may be negotiated, in technical 
data-- 
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               (A)  That pertain to items, components, or processes 
developed with mixed funding except when the Government is entitled to 
unlimited rights in such data as provided in paragraphs (b)(ii) and (b)(iv) 
through (b)(ix) of this clause; or 
 
               (B)  Created with mixed funding in the performance of a 
contract that does not require the development, manufacture, construction, 
or production of items, components, or processes. 
 
            (ii)  The five-year period, or such other period as may have 
been negotiated, shall commence upon execution of the contract, subcontract, 
letter contract (or similar contractual instrument), contract modification, 
or option exercise that required development of the items, components, or 
processes or creation of the data described in paragraph (b)(2)(i)(B) of 
this clause.  Upon expiration of the five-year or other negotiated period, 
the Government shall have unlimited rights in the technical data. 
          
            (iii)  The Government shall not release or disclose technical 
data in which it has government purpose rights unless-- 
 
               (A)  Prior to release or disclosure, the intended recipient 
is subject to the non-disclosure agreement at 227.7103-7 of the Defense 
Federal Acquisition Regulation Supplement (DFARS); or 
 
               (B)  The recipient is a Government contractor receiving 
access to the data for performance of a Government contract that contains 
the clause at DFARS 252.227-7025, Limitations on the Use or Disclosure of 
Government-Furnished Information Market with Restrictive Legends. 
 
            (iv)  The Contractor has the exclusive right, including the 
right to license others, to use technical data in which the Government has 
obtained government purpose rights under this contract for any commercial 
purpose during the time period specified in the government purpose rights 
legend prescribed in paragraph (f)(2) of this clause. 
 
         (3)  Limited rights. 
 
            (i)  Except as provided in paragraphs (b)(1)(ii) and (b)(1)(iv) 
through (b)(1)(ix) of this clause, the Government shall have limited rights 
in technical data-- 
 
               (A)  Pertaining to items, components, or processes developed 
exclusively at private expense and marked with the limited rights legend 
prescribed in paragraph (f) of this clause; or 
 
               (B)  Created exclusively at private expense in the 
performance of a contract that does not require the development, 
manufacture, construction, or production of items, components, or processes. 
 
            (ii)  The Government shall require a recipient of limited rights 
data for emergency repair or overhaul to destroy the data and all copies in 
its possession promptly following completion f the emergency repair/overhaul 
and to notify the Contractor that the data have been destroyed. 
 
            (iii)  The Contractor, its subcontractors, and suppliers are not 
required to provide the Government additional rights to use, modify, 
reproduce, release, perform, display, or disclose technical furnished to the 
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Government with limited rights.  However, if the Government desires to 
obtain additional rights in technical data in which it has limited rights, 
the Contractor agrees to promptly enter into negotiations with the 
Contracting Officer to determine whether there are acceptable terms for 
transferring such rights.  All technical data in which the Contractor has 
granted the Government additional rights shall be listed or described in a 
license agreement made part of the contract.  the license shall enumerate 
the additional rights granted the Government in such data. 
 
         (4)  Specifically negotiated license rights. 
 
      The standard license rights granted to the Government under paragraphs 
(b)(1) through (b)(3) of this clause, including the period during which the 
Government shall have government purpose rights in technical data, may be 
modified by mutual agreement to provide such rights as the parties consider 
appropriate but shall not provide the Government lesser rights than are 
enumerated in paragraph (a)(13) of this clause.  Any rights so negotiated 
shall be identified in a license agreement made part of this contract. 
 
         (5) Prior government rights. 
 
      Technical data that will be delivered, furnished, or otherwise 
provided to the Government under this contract, in which the Government has 
previously obtained rights shall be delivered, furnished, or provided with 
the pre-existing rights, unless-- 
 
            (i)  The parties have agreed otherwise; or 
 
            (ii)  Any restrictions on the Government's rights to use, 
modify, reproduce, release, perform, display, or disclose the data have 
expired or no longer apply. 
 
         (6)  Release from liability. 
 
      The Contractor agrees to release the Government from liability for any 
release or disclosure of technical data made in accordance with paragraph 
(a)(13) or (b)(2)(iii) of this clause, in accordance with the terms of a 
license negotiated under paragraph (b)(4) of this clause, or by others to 
whom the recipient has released or disclosed the data and to seek relief 
solely from the party who has improperly used, modified, reproduced, 
released, performed, displayed, or disclosed Contractor data marked with 
restrictive legends. 
 
      (c)  Contractor rights in technical data. 
 
      All rights not granted to the Government are retained by the 
Contractor. 
 
      (d)  Third party copyrighted data. 
 
   The Contractor shall not, without the written approval of the Contracting 
Officer, incorporate any copyrighted data in the technical data to be 
delivered under this contract unless the Contractor is the copyright owner 
or has obtained for the Government the license rights necessary to perfect a 
license or licenses in the deliverable data of the appropriate scope set 
forth in paragraph (b) of this clause, and has affixed a statement of the 
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license or licenses obtained on behalf of the Government and other persons 
to the data transmittal document. 
 
      (e)  Identification and delivery of data to be furnished with 
restrictions on use, release, or disclosure. 
 
         (1)  This paragraph does not apply to restrictions based solely on 
copyright. 
 
         (2)  Except as provided in paragraph (e)(3) of the clause, 
technical data that the Contractor assets should be furnished to the 
Government with restrictions on use, release, or disclosure are identified 
in an attachment to this contract (see Attachment).  The Contractor shall 
not deliver any data with restrictive markings unless the data are listed on 
the Attachment. 
 
         (3)  In addition to the assertions made in the Attachment, other 
assertions may be identified after award when based on new information or 
inadvertent omissions unless the inadvertent omissions would have materially 
affected the source selection decision.  Such identification and assertion 
shall be submitted to the Contracting Officer as soon as practicable prior 
to the scheduled date for delivery of the data, in the following format, and 
signed by an official authorized to contractually obligate the Contractor: 
 
Identification and Assertion of Restrictions on the Government's Use, 
Release, or Disclosure of Technical Data. 
 
The Contractor asserts for itself, or the persons identified below, that the 
Government's rights to use, release, or disclose the following technical 
data should be restricted-- 
 
   Technical Data            Asserted      Name of Person 
   to be Furnished     Basis for      Rights      Asserting 
   With Restrictions*  Assertion**   Category***      Restrictions**** 
 
         (LIST)             (LIST)          (LIST)              (LIST) 
 
*If the assertion is applicable to items, components, or processes developed 
at private expense, identify both the data and each such item, component, or 
process. 
 
**Generally, the development of an item, component,  or process at private 
expense, either exclusively or partially, is the only basis for asserting 
restrictions on the Government's rights to use, release, or disclose 
technical data pertaining to such terms, components, or processes.  Indicate 
whether development was exclusively or partially at private expense.  If 
development was not at private expense, enter the specific reason for 
asserting that the Government's right should be restricted. 
 
***Enter asserted rights category (e.g. government purpose license rights 
from a prior contract, rights in SBIR data generated under another contract, 
limited or government purpose rights under this or a prior contract, or 
specifically negotiated licenses). 
 
****Corporation, individual, or other person, as appropriate. 
 
Date            ____________________________ 
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Printed Name and Title   ____________________________ 
    
            ____________________________ 
 
Signature         ____________________________ 
 
            ____________________________ 
      (End of identification and assertion) 
 
         (4)  When requested by the Contracting Officer, the Contractor 
shall provide sufficient information to enable the Contracting Officer to 
evaluate the Contractor's assertions.  The Contracting Officer reserves the 
right to add the Contractor's assertions to the Attachment and validate any 
listed assertion, at a later date, in accordance with the procedures of the 
Validation of Restrictive Markings on Technical Data clause of this 
contract. 
 
      (f)  Marking requirements. 
 
   The Contractor, and its subcontractor or suppliers, may only assert 
restrictions on the Government's rights to use, modify, reproduce, release, 
perform, display, or disclose technical data to be delivered under this 
contract by marking the deliverable data subject to restriction.  Except as 
provided in paragraph (f)(5) of this clause, only the following legends are 
authorized under this contract:  the government purpose rights legend at 
paragraph (f)(2) of this clause:  the limited rights legend at paragraph 
(f)(3) of this clause: or the special license rights legend at paragraph 
(f)(4) of this clause, and/or a notice of copyright as prescribed under 17 
U.S.C. 401 or 402. 
 
         (1)  General marking instructions. 
 
      The Contractor, or its subcontractors or suppliers, shall 
conspicuously and legibly mark the appropriate legend on all technical data 
that qualify for such markings.  The authorized legends shall be placed on 
the transmittal document or storage container and, for printed material, 
each page of the printed material containing technical data for which 
restrictions are asserted.  When only portions of a page of printed material 
are subject to the asserted restrictions, such portions shall be identified 
by circling, underscoring, with a note, or other appropriate identifier.  
Technical data transmitted directly from one computer or computer terminal 
to another shall contain a notice of asserted restrictions.  Reproductions 
of technical data or any portions thereof subject to asserted restrictions 
shall also reproduce the asserted restrictions. 
 
         (2)  Government purpose rights markings. 
 
      Data delivered or otherwise furnished to the Government with 
government purpose rights shall be marked as follows: 
 
GOVERNMENT PURPOSE RIGHTS 
 
      Contract No. _______________________________________ 
 
      Contractor Name ____________________________________ 
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      Contractor Address ________________________________ 
 
      ____________________________________________________             
 
    
      Expiration Date ____________________________________ 
 
      The Government's rights to use, modify, reproduce, release, perform, 
display, or disclose these technical data are restricted by paragraph (b)(2) 
of the Rights in Technical Data--Noncommercial Items clause contained in the 
above identified contract.  No restrictions apply after the expiration date 
shown above.  Any reproduction of technical data or portions thereof marked 
with this legend must also reproduce the markings. 
 
(End of legend) 
 
         (3)  Limited rights markings. 
 
      Data delivered or otherwise furnished to the Government with limited 
rights shall be marked with the following legend: 
 
LIMITED RIGHTS 
 
      Contract No. _______________________________________ 
 
      Contractor Name ____________________________________ 
 
      Contractor Address __________________________________ 
 
      ____________________________________________________ 
 
      The Government's rights to use, modify, reproduce, release, perform, 
display, or disclose these technical data are restricted by paragraph (b)(3) 
of the Rights in Technical Data--Noncommercial Items clause contained in the 
above identified contract.  Any reproduction of technical data or portions 
thereof marked with this legend must also reproduce the markings.  Any 
person, other than the Government, who has been provided access to such data 
must promptly notify the above name Contractor. 
 
(End of legend) 
 
         (4)  Special license rights markings. 
 
         (I)  Data in which the Government's rights stem from a specifically 
negotiated license shall be marked with the following legend: 
 
SPECIAL LICENSE RIGHTS    
 
         The Government's rights to use, modify, reproduce, 
release, perform, display, or disclose these data are 
restricted by Contract No. _______ )Insert contract 
number) ______, License No. ________ (Insert license 
         identifier) _______.  Any reproduction of technical             
data or portions thereof marked with this legend must 
         also reproduce the markings. 
 
(End of legend) 
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            (ii)  For purposes of this clause, special licenses do not 
include government purpose license rights acquired under a prior contract 
(see paragraph (b)(5) of this clause)_. 
       
      (5)  Pre-existing data markings. 
 
       If the terms of a prior contract or license permitted the Contractor 
to restrict the Government's rights to use, modify, reproduce, release 
perform, display, or disclose technical data deliverable under this 
contract, and those restrictions are still applicable, the Contractor may 
mark such data with the appropriate restrictive legend for which the data 
qualified under the prior contract or license.  The marking procedures in 
paragraph (f)(1) of this clause shall be followed. 
 
      (g)  Contractor procedures and records. 
 
   Throughout performance of this contract, the Contractor and its 
subcontractors or suppliers that will deliver technical data with other than 
unlimited rights, shall-- 
 
         (1)  Have, maintain, and follow written procedures sufficient to 
assure that restrictive markings are used only when authorized by the terms 
of this clause, and  
 
         (2)  Maintain records sufficient to justify the validity of any 
restrictive markings on technical data delivered under this contract. 
 
      (h) Removal of unjustified and nonconforming markings. 
 
         (1)  Unjustified technical data markings. 
 
      The rights and obligations of the parties regarding the validation of 
restrictive markings or technical data furnished or to be furnished under 
this contract are contained in the Validation of Restrictive Markings on 
Technical Data clause of this contract.  Notwithstanding any provision of 
this contract concerning inspection and acceptance, the Government may 
ignore or, at the Contractor's expense, correct or strike a marking if, in 
accordance with the procedures in the Validation of Restrictive Markings on 
Technical Data clause of this contract, a restrictive marking is determined 
to be unjustified. 
 
         (2)  Nonconforming technical data markings. 
 
      A nonconforming marking is a marking placed on technical data 
delivered or otherwise furnished to the Government under this contract that 
is not in the format authorized by this contract.  Correction of 
nonconforming markings is not subject to the Validation of Restrictive 
Markings on Technical Data clause of this contract.  If the Contracting 
Officer notifies the Contractor of a nonconforming marking and the 
Contractor fails to remove or correct such marking within sixty (60) days, 
the Government may ignore or, at the Contractor's expense, remove or correct 
any nonconforming marking. 
 
      (I)  Relation to patents. 
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   Nothing contained in this clause shall imply a license to the Government 
under any patent or be construed as affecting the scope of any license or 
other with otherwise granted to the Government under any patent. 
 
      (j)  Limitation on charges for rights in technical data. 
 
         (1)  The Contractor shall not charge to this contract any cost, 
including, but not limited to, license fees, royalties, or similar charges, 
for rights in technical data to be delivered under this contract when-- 
 
            (I)  The Government has acquired, by any means, the same or 
greater rights in the data; or 
 
            (ii)  The data are available to the public without restrictions. 
 
         (2)  The limitation in paragraph (j)(1) of this clause-- 
 
            (I)  Includes costs charged by a subcontractor or supplier, at 
any tier, or costs incurred by the Contractor to acquire rights in 
subcontractor or supplier technical data, if the subcontractor or supplier 
has been paid for such rights under any other Government contract or under a 
license conveying the rights to the Government; and 
 
            (ii)  Does not include the reasonable costs of reproducing, 
handling, or mailing the documents or other media in which the technical 
data will be delivered. 
 
      (k)  Applicability to subcontractors or suppliers. 
 
         (1)  The Contractor shall ensure that the rights afforded its 
subcontractors and suppliers under 10 U.S.C. 2320, 10 U.S.C. 2321, and the 
identification, assertion, and delivery processes of paragraph (e) of this 
clause are recognized and protected. 
 
         (2)  Whenever any technical data for noncommercial items is to be 
obtained from a subcontractor or supplier for delivery to the Government 
under this contract, the Contractor shall use this same clause in the 
subcontract or other contractual instrument, and require its subcontractors 
or suppliers to do so, without alteration, except to identify the parties.  
No other clause shall be used to enlarge or diminish the Government's, the 
Contractor's, or a higher-tier subcontractor's or supplier's rights in a 
subcontractor's or supplier's technical data. 
 
         (3)  Technical data required to be delivered by a subcontractor or 
supplier shall normally be delivered to the next higher-tier contractor, 
subcontractor, or supplier.  However, when there is a requirement in the 
prime contract for data which may be submitted with other than unlimited 
rights by a subcontractor or supplier, then said subcontractor or supplier 
may fulfill its requirement by submitting such data directly to the 
Government, rather than through a higher-tier contractor, subcontractor, or 
supplier. 
 
         (4)  The Contractor and higher-tier subcontractors or suppliers 
shall not use their power to award contracts as economic leverage to obtain 
rights in technical data from their subcontractors or suppliers. 
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         (5)  In no event shall the Contractor use its obligation to 
recognize and protect subcontractor or supplier rights in technical data as 
an excuse for failing to satisfy its contractual obligation to the 
Government. 

 
1.54 LIMITATIONS ON THE USE OR DISCLOSURE OF GOVERNMENT-FURNISHED 
INFORMATION MARKED WITH RESTRICTIVE LEGEND DFARS 252.227-7025 (JUN 1995)  
2 January 1996  
 
   (a)(1)  For contracts requiring the delivery of technical data, the 
terms, "limited rights" and "Government purpose rights" are defined in the 
Rights in Technical Data--Noncommercial Items clause of this contract. 
 
      (2)  For contracts that do not require the delivery of technical data, 
the terms "government purpose rights" and "restricted rights" are defined in 
the Rights in Noncommercial Computer Software and Noncommercial Computer 
Software Documentation clause of this contract. 
 
      (3)  For Small Business Innovative Research program contracts, the 
terms "limited rights" and "restricted rights" are defined in the Rights in 
Noncommercial Technical Data and Computer Software--Small Business 
Innovative Research (SBIR) Program clause of this contract. 
 
   (b)  Technical data or computer software provided to the Contractor as 
Government furnished information (GFI) under this contract may be subject to 
restrictions on use, modification, reproduction, release, performance, 
display, or further disclosure. 
 
       (1)  GFI marked with limited or restricted rights legends. 
 
         The Contractor shall use, modify, reproduce, perform, or display 
technical data received from the Government with limited rights legends or 
computer software received with restricted rights legends only in the 
performance of this contract.  The Contractor shall not, without the express 
written permission of the party whose name appears in the legend, release or 
disclose such data or software to any person. 
 
       (2)  GFI marked with government purpose rights legends. 
 
         The Contractor shall use technical data or computer software 
received from the Government with government purpose rights legends for 
government purposes only.  The Contractor shall not, without the express 
written permission of the party whose name appears in the restrictive 
legend, use, modify, reproduce, release, perform, or display such data or 
software for any commercial purpose or disclose such data or software to a 
person other than its subcontractors, suppliers, or prospective 
subcontractors or suppliers, who require the data or software to submit 
offers for, or perform, contracts under this contract.  Prior to disclosing 
the data or software, the Contractor shall require the persons to whom 
disclosure will be made to complete and sign the non-disclosure agreement at 
227.7103-7 of the Defense Federal Acquisition Regulation Supplement (DFARS). 
 
       (3)  GFI marked with specially negotiated license rights legends. 
 
         The Contractor shall use, modify, reproduce, release, perform, or 
display technical data or computer software received from the Government 
with specially negotiated license legends only as permitted in the license.  
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Such data or software may not be release or disclosed to other persons 
unless permitted by the license and, prior to release or disclosure, the 
intended recipient has completed the non-disclosure agreement at DFARS 
227.7103-7.  The Contractor shall modify paragraph (1)(c) of the non-
disclosure agreement to reflect the recipient's obligations regarding use, 
modification, reproduction, release, performance, display, and disclosure of 
the data of software. 
   (c)  Indemnification and creation of third party beneficiary rights. 
 
The Contractor agrees-- 
 
      (1)  To indemnify and hold harmless the Government, its agents, and 
employees from every claim or liability, including attorneys fees, court 
costs, and expenses, arising out of, or in any way related to, the misuse or 
unauthorized modification, reproduction, release, performance, display, or 
disclosure of technical data or computer software received from the 
Government with restrictive legends by the Contractor or any person to whom 
the Contractor has released or disclosed such data or software; and 
 
      (2)  That the party whose name appears on the restrictive legend, in 
addition to any other rights it may have, is a third party beneficiary who 
has the right of direct action against the Contractor, or any person to whom 
the Contractor has released or disclosed such data or software, for the 
unauthorized duplication, release, or disclosure of technical data or 
computer software subject to restrictive legends. 

 
1.55 NOT USED    
 
1.56 NOT USED 
 
1.57 PARTNERING   
August 1996 
 
In order to most effectively accomplish this contract, the Government 
proposes to form a partnership with the Contractor to develop a cohesive 
building team.  It is anticipated that this partnership would involve the 
Corps of Engineers, the 63rd RSC, the Contractor, primary subcontractors and 
the designers.  This partnership would strive to develop a cooperative 
management team drawing on the strengths of each team member in an effort to 
achieve a quality project within budget and on schedule.  This partnership 
would be bilateral in membership and participation will be totally 
voluntary.  All costs, excluding labor and travel expenses, shall be shared 
equally between the Government and the Contractor. The Contractor and 
Government shall be responsible for their own labor and travel costs. 

 
1.58 NOT USED 
 
1.59 CONSTRUCTION AND DEMOLITION (C&D) WASTE MANAGEMENT PLAN 
16 July 1999 
 
    a.  The Contractor is required to submit for government approval a 
detailed C&D Waste Management Plan within 30 days after contract award and 
prior to initiating any site clearance or C&D work.   
     
    b.  Specific elements to be addressed in the plan are as follows: 
Designated individuals on the contractor's staff who are responsible for C&D 
waste prevention and management. 
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         (1)  Actions that will be taken to reduce solid waste generation 
(including use of more efficient facility design and construction processes, 
reduced packaging and packing materials, supplier take-back programs, etc.).  
Description of the specific approaches to be used in recycling/reuse of the 
various materials generated, including, as appropriate, the specification of 
areas and equipment to be used for processing, sorting, and temporary 
storage of C&D wastes. 
 
         (2)  Characterization of the waste to be generated during the C&D 
project, to include types and quantities of waste materials.  The 
characterization should address site waste materials, building materials, 
packaging, packing, wastes generated by construction equipment, wastes 
generated by site offices, and wastes generated by the workforce on-site. 
 
         (3)  Landfill and/or incinerator name, tipping fee amounts, 
projected cost of disposing of all trash and waste materials in the 
landfill/incinerator, as if there would be no salvage or recycling on the 
project.   
 
         (4)  Identification of local and regional reuse programs, including 
non-profit organizations such as schools, local housing agencies, and public 
arts programs that accept used materials (e.g., Habitat For Humanity, 
national materials exchange networks). 
 
         (5)  A list of specific waste materials that will be salvaged for 
resale, salvaged and reused, and recycled; the recycling facilities that 
will be utilized; and copies of their permits and/or registrations. 
 
         (6)  Identification of materials that cannot be recycled/reused 
with a written justification.  All disposed materials including anticipated 
hazardous wastes must include names of haulers and disposal sites, and 
copies of their permits and/or registrations.  
 
         (7)  Anticipated net cost savings determined by subtracting 
contractor program management costs and the cost of salvage 
(deconstruction), separating, and recycling from the following:  
 
   (1)revenue from the sale of salvaged products and materials;  
   (2)revenue from the sale of recycled products and materials;  
   (3)revenue from the return of materials; and 
   (4)incineration and/or landfill tipping fees saved due to diversion of 
materials. 
 
         (8)  The plan must cover the following materials if the material is 
applicable to the specific project. 
 
      Asphalt      Gypsum 
      Concrete     Plastic 
      Soil         Polystyrene 
      Metal        Porcelain 
      Wood         Corrugated cardboard 
      Brick        Carpet 
 
     c.  Firms and facilities used by the contractor for recycling, reuse, 
and disposal shall be appropriately permitted for the contractor's intended 
use, to the extent required by federal, state, and local regulations.  The 
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contractor shall maintain records of disposition of the materials, including 
all copies of manifests, origin, and disposal forms, and bills of lading.  
All facility, landfill, and hauler permits showing USEPA and state 
registration numbers shall be maintained and shall be available to the 
contracting officer when requested. 
 
     d.  The Contracting Officer shall review the C&D waste management plan 
in coordination with the environmental office within 7 calendar days of 
submittal. Where the contracting officer determines that the contractor has 
diligently explored all feasible methods to reduce C&D waste, the plan shall 
be approved, or approved with comment.  Where it is determined that the 
contractor has not diligently explored all feasible methods, the contracting 
officer shall request a resubmittal. 
 
     e.  All revenues generated by reusing, returning, salvaging, or 
recycling materials, as well as costs avoided by reduced tipping and 
incineration fees as compared to conventional disposal shall accrue to the 
contractor's benefit and be reported to the Contracting Officer.  Where an 
on-site Army C&D landfill is the only available disposal facility, the 
Contractor will be changed the prevailing commercial rate. 

 
1.60 NOT USED 
 
1.61 NOT USED 
 
1.62 NOT USED 
 
1.63 NOT USED 
 
1.64 NOT USED 
 
1.65 NOT USED 
 
1.66 NOT USED 
 
1.67 NOT USED 
 
1.68 NOT USED 
 
1.69 NOT USED 
 
1.70 NOT USED 
 
1.71 NOT USED 
 
1.72 NOT USED 
 
1.73 NOT USED 
 
1.74 NOT USED 
 
1.75 ***********************************************************************
***1.75 NATIVE AMERICAN GRAVES PROTECTION ADN REPATRIATION ACT (NAGPRA) 
 
This project site falls under the Native American Graves Protection and 
Repatriation Act (NAGPRA) and therefore all construction activities must be 
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in compliance with NAGPRA, 43 CFR Part 10, for the Treatment of Native 
America Burials and Cultural Remains. 

 
 
 
2 PRODUCTS NOT USED  
 
3 EXECUTION NOT USED 
 
  



AMENDMENT #1 
 

 
SECTION 01330 

 
SUBMITTAL PROCEDURES 

 
09/00 

 
PART 1   GENERAL 
1.1   SUBMITTAL IDENTIFICATION 
 
Submittals required are identified by SD numbers and titles as follows: 

 
SD-01 Preconstruction Submittals 

#1 
A document, required of the Contractor, or through the Contractor, from a 
supplier, installer, manufacturer, or other lower tier Contractor, the purpose 
of which is to confirm the quality or orderly progression of a portion of the 
work by documenting procedures, acceptability of methods or personnel, 
qualifications, or other verifications of quality. 
 
SD-02 Shop Drawings 

#1 
Submittals which graphically show relationship of various components of the 
work, schematic diagrams of systems, details of fabrication, layouts of 
particular elements, connections, and other relational aspects of the work. 
 
SD-03 Product Data 

#1 
Preprinted manufacturer material describing a product, system, or material, 
such as catalog cuts. 
 
SD-04 Samples 

#1 
Samples, including both fabricated and un-fabricated physical examples of 
materials, products, and units of work as complete units or as portions of 
units of work. 
 
SD-05 Design Data 

#1 
Submittals, which provide calculations, descriptions, or documentation 
regarding the work. 
 
SD-06 Test Reports 

#1 
Reports of inspections or tests, including analysis and interpretation of test 
results. 
 
SD-07 Certificates 

#1 
Statement signed by an official authorized to certify on behalf of the 
manufacturer of a product, system or material, attesting that the product, 
system or material meets specified requirements. The statement must be dated 
after the award of the contract, must state the Contractor's name and address, 
must name the project and location, and must list the specific requirements, 
which are being certified. 



 
SD-08 Manufacturer's Instructions 

#1 
Preprinted material describing installation of a product, system or material; 
including special notices and material safety data sheets, if any, concerning 
impedances, hazards, and safety precautions. 
 
SD-09 Manufacturer's Field Reports 

#1 
Daily reports from specially suppliers to the contractor that provide 
information, data, tests result for a product. 
 
SD-10 Operation and Maintenance Data 

#1 
Data, which forms a part of an operation and maintenance manual. 
 
SD-11 Closeout Submittals  

#1 
All data, documentations, information, and drawings to achieve contract 
closeout. 
 
1.2   SUBMITTAL CLASSIFICATION 
 
Submittals are classified as follows: 

 
1.2.1   Government Approved 
 
Government approval is required for extensions of design, critical 
materials, deviations, equipment whose compatibility with the entire system 
must be checked, and other items as designated by the Contracting Officer.  
Within the terms of the Contract Clause entitled "Specifications and 
Drawings for Construction," they are considered to be "shop drawings." 

 
1.2.2   Information Only 
 
All submittals not requiring Government approval will be for information 
only.  They are not considered to be "shop drawings" within the terms of the 
Contract Clause referred to above. 

 
1.3   APPROVED SUBMITTALS 
 
The Contracting Officer's approval of submittals shall not be construed as a 
complete check, but will indicate only that the general method of 
construction, materials, detailing and other information are satisfactory.  
Approval will not relieve the Contractor of the responsibility for any error 
which may exist, as the Contractor under the Contractor Quality Control 
(CQC) requirements of this contract is responsible for dimensions, the 
design of adequate connections and details, and the satisfactory 
construction of all work.  After submittals have been approved by the 
Contracting Officer, no resubmittal for the purpose of substituting 
materials or equipment will be considered unless accompanied by an 
explanation of why a substitution is necessary. 

 
1.4   DISAPPROVED SUBMITTALS 
 
The Contractor shall make all corrections required by the Contracting 
Officer and promptly furnish a corrected submittal in the form and number of 



copies specified for the initial submittal.  If the Contractor considers any 
correction indicated on the submittals to constitute a change to the 
contract, a notice in accordance with the Contract Clause "Changes" shall be 
given promptly to the Contracting Officer. 

 
1.5   WITHHOLDING OF PAYMENT 
 
Payment for materials incorporated in the work will not be made if required 
approvals have not been obtained. 

 
PART 2   PRODUCTS (NOT USED) 
 
PART 3   EXECUTION 
 
3.1   GENERAL 
 
The Contractor shall make submittals as required by the specifications.  The 
Contracting Officer may request submittals in addition to those specified 
when deemed necessary to adequately describe the work covered in the 
respective sections.  Units of weights and measures used on all submittals 
shall be the same as those used in the contract drawings.  Each submittal 
shall be complete and in sufficient detail to allow ready determination of 
compliance with contract requirements.  Prior to submittal, all items shall 
be checked and approved by the Contractor's Quality Control (CQC) System 
Manager and each item shall be stamped, signed, and dated by the CQC System 
Manager indicating action taken. Proposed deviations from the contract 
requirements shall be clearly identified.  Submittals shall include items 
such as:  Contractor's, manufacturer's, or fabricator's drawings; 
descriptive literature including (but not limited to) catalog cuts, 
diagrams, operating charts or curves; test reports; test cylinders; samples; 
O&M manuals (including parts list); certifications; warranties; and other 
such required submittals.  Submittals requiring Government approval shall be 
scheduled and made prior to the acquisition of the material or equipment 
covered thereby.  Samples remaining upon completion of the work shall be 
picked up and disposed of in accordance with manufacturer's Material Safety 
Data Sheets (MSDS) and in compliance with existing laws and regulations. 

 
3.2   SUBMITTAL REGISTER 
 
At the end of this section is a submittal register showing items of 
equipment and materials for which submittals are required by the 
specifications; this list may not be all inclusive and additional submittals 
may be required.  The Contractor shall maintain a submittal register for the 
project in accordance with Section 01312 QUALITY CONTROL SYSTEM (QRS). 

 
3.3   SCHEDULING 
 
Submittals covering component items forming a system or items that are 
interrelated shall be scheduled to be coordinated and submitted 
concurrently.  Certifications to be submitted with the pertinent drawings 
shall be so scheduled.  Adequate time (a minimum of 30 calendar days 
exclusive of mailing time) shall be allowed and shown on the register for 
review and approval.  No delay damages or time extensions will be allowed 
for time lost in late submittals.   

 
3.4   TRANSMITTAL FORM (ENG FORM 4025) 
 



The sample transmittal form (ENG Form 4025) attached to this section shall 
be used for submitting both Government approved and information only 
submittals in accordance with the instructions on the reverse side of the 
form.  These forms are included in the QRS-QC software that the Contractor 
is required to use for this contract.  This form shall be properly completed 
by filling out all the heading blank spaces and identifying each item 
submitted.  Special care shall be exercised to ensure proper listing of the 
specification paragraph and/or sheet number of the contract drawings 
pertinent to the data submitted for each item. 

 
3.5   SUBMITTAL PROCEDURE 
 
Submittals shall be made as follows: 

 
3.5.1   Procedures 
 
As directed by the Resident Engineer or Contracting Officer. 

 
3.5.2   Deviations 
 
For submittals which include proposed deviations requested by the 
Contractor, the column "variation" of ENG Form 4025 shall be checked.  The 
Contractor shall set forth in writing the reason for any deviations and 
annotate such deviations on the submittal.  The Government reserves the 
right to rescind inadvertent approval of submittals containing unnoted 
deviations. 

 
3.6   CONTROL OF SUBMITTALS 
 
The Contractor shall carefully control his procurement operations to ensure 
that each individual submittal is made on or before the Contractor scheduled 
submittal date shown on the approved "Submittal Register." 

 
3.7   GOVERNMENT APPROVED SUBMITTALS 
 
Upon completion of review of submittals requiring Government approval, the 
submittals will be identified as having received approval by being so 
stamped and dated.  Four copies of the submittal will be retained by the 
Contracting Officer and two copies of the submittal will be returned to the 
Contractor. 

 
3.8   INFORMATION ONLY SUBMITTALS 
 
Normally submittals for information only will not be returned.  Approval of 
the Contracting Officer is not required on information only submittals.   
The Government reserves the right to require the Contractor to resubmit any 
item found not to comply with the contract.  This does not relieve the 
Contractor from the obligation to furnish material conforming to the plans 
and specifications; will not prevent the Contracting Officer from requiring 
removal and replacement of nonconforming material incorporated in the work; 
and does not relieve the Contractor of the requirement to furnish samples 
for testing by the Government laboratory or for check testing by the 
Government in those instances where the technical specifications so 
prescribe. 

 
3.9   STAMPS 
 



Stamps used by the Contractor on the submittal data to certify that the 
submittal meets contract requirements shall be similar to the following: 
 

   ________________________________________________________________________ 
  |                               CONTRACTOR                               | 
  |                                                                        | 
  |                               (Firm Name)                              | 
  |                                                                        | 
  |                                                                        | 
  |                                                                        | 
  | _____ Approved                                                         | 
  |                                                                        | 
  |                                                                        | 
  | _____ Approved with corrections as noted on submittal data and/or      | 
  | attached sheets(s).                                                    | 
  |                                                                        | 
  |                                                                        | 
  |                                                                        | 
  | SIGNATURE:  __________________________________________________________ | 
  |                                                                        | 
  | TITLE:  ______________________________________________________________ | 
  |                                                                        | 
  | DATE:  _______________________________________________________________ | 
  |                                                                        | 
  |________________________________________________________________________| 
 
 

    -- End Of Section -- 
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AMENDMENT NO. 1 
 

(ENTIRE SECTION ADDED) 
 

SECTION 01415 
 

METRIC MEASUREMENTS 
09/01 

 
1.1 REFERENCES 
 
The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only. 

 
AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 

 
ASTM E 380 (1993) Practice for Use of the International 

System of Units (SI) 
 
ASTM E 621 (1994; R 1999el) Practice for Use of Metric 

(SI) Units in Building Design and 
Construction 

 
1.2 GENERAL 
 
This project includes metric units of measurements.  The metric units used 
are the International System of Units (SI) developed and maintained by the 
General Conference on Weights and Measures (CGPM); the name International 
System of Units and the international abbreviation SI were adopted by the 
11th CGPM in 1960.  A number of circumstances require that both metric SI 
units and English inch-pound (I-P) units be included in a section of the 
specifications.  When both metric and I-P measurements are included, the 
section may contain measurements for products that are manufactured to I-P 
dimensions and then expressed in mathematically converted metric value (soft 
metric) or, it may contain measurements for products that are manufactured 
to an industry recognized rounded metric (hard metric) dimensions but are 
allowed to be substituted by I-P products to comply with the law.  Dual 
measurements are also included to indicate industry and/or Government 
standards, test values or other controlling factors, such as the code 
requirements where I-P values are needed for clarity or to trace back to the 
referenced standards, test values or codes. 

 
1.3 USE OF MEASUREMENTS 
 
Measurements shall be either in SI or I-P units as indicated, except for 
soft metric measurements or as otherwise authorized.  When only SI or I-P 
measurements are specified for a product, the product shall be procured in 
the specified units (SI or I-P) unless otherwise authorized by the 
Contracting Officer.  The Contractor shall be responsible for all associated 
labor and materials when authorized to substitute one system of units for 
another and for the final assembly and performance of the specified work 
and/or products. 
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1.3.1 Hard Metric 
 
A hard metric measurement is indicated by an SI value with no expressed 
correlation to an I-P value.  Hard metric measurements are often used for 
field data such as distance from one point to another or distance above the 
floor.  Products are considered to be hard metric when they are manufactured 
to metric dimensions or have an industry recognized metric designation. 

 
1.3.2 Soft Metric 
 

a.  A soft metric measurement is indicated by an SI value which is a 
mathematical conversion of the I-P value shown in parentheses (e.g. 
38.1 mm (1-1/2 inches)).  Soft metric measurements are used for 
measurements pertaining to products, test values, and other 
situations where the I-P units are the standard for manufacture, 
verification, or other controlling factor.  The I-P value shall 
govern while the metric measurement is provided for information. 

 
b.  A soft metric measurement is also indicated for products that are 

manufactured in industry designated metric dimensions but are 
required by law to allow substitute I-P products.  These 
measurements are indicated by a manufacturing hard metric product 
dimension followed by the substitute I-P equivalent value in 
parentheses (e.g., 190 x 190 x 390 mm (7-5/8 x 7-5/8 x 15-5/8 
inches)). 

 
1.3.3 Neutral 
 
A neutral measurement is indicated by an identifier which has no expressed 
relation to either an SI or an I-P value (e.g., American Wire Gage (AWG) 
which indicates thickness but in itself is neither SI nor I-P). 

 
1.4 COORDINATION 
 
Discrepancies, such as mismatches or product unavailability, arising from 
use of both metric and non-metric measurements and discrepancies between the 
measurements in the specifications and the measurements in the drawings 
shall be brought to the attention of the Contracting Officer for resolution. 

 
1.5 RELATIONSHIP TO SUBMITTALS 
 
Submittals for Government approval or for information only shall cover the 
SI or I-P products actually being furnished for the project.  The Contractor 
shall submit the required drawings and calculations in the same units used 
in the contract documents describing the product or requirement unless 
otherwise instructed or approved.  The Contractor shall use ASTM E 380 and 
ASTM E 621 as the basis for establishing metric measurements required to be 
used in submittals. 

 
     



AMENDMENT #1 
 

SECTION 01451 
 

CONTRACTOR QUALITY CONTROL 
 

12/01 
 

 
PART 1   GENERAL 
 
1.1   REFERENCES 
 
The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only. 

 
AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 

 
ASTM D 3740 (2001) Minimum Requirements for Agencies 

Engaged in the Testing and/or Inspection of 
Soil and Rock as Used in Engineering Design 
and Construction 

 
ASTM E 329 (2000b) Agencies Engaged in the Testing 

and/or Inspection of Materials Used in 
Construction 

 
1.2   PAYMENT 
 
Separate payment will not be made for providing and maintaining an effective 
Quality Control program, and all costs associated therewith shall be 
included in the applicable unit prices or lump-sum prices contained in the 
Bidding Schedule. 

 
1.3   SUBMITTALS 
 

SD-01 Preconstruction Submittals 
 

Quality Control Plan ; G, RE  
 
PART 2   PRODUCTS (NOT APPLICABLE) 
 
PART 3   EXECUTION 
 
3.1   GENERAL REQUIREMENTS 
 
The Contractor is responsible for quality control and shall establish and 
maintain an effective quality control system in compliance with the Contract 
Clause titled "Inspection of Construction."  The quality control system 
shall consist of plans, procedures, and organization necessary to produce an 
end product which complies with the contract requirements.  The system shall 
cover all construction operations, both onsite and offsite, and shall be 
keyed to the proposed construction sequence.  The site project 
superintendent will be held responsible for the quality of work on the job 
and is subject to removal by the Contracting Officer for non-compliance with 
the quality requirements specified in the contract.  The site project 



superintendent in this context shall be the highest level manager 
responsible for the overall construction activities at the site, including 
quality and production.  The site project superintendent shall maintain a 
physical presence at the site at all times, except as otherwise acceptable 
to the Contracting Officer, and shall be responsible for all construction 
and construction related activities at the site. 

 
3.2   QUALITY CONTROL PLAN  
 
The Contractor shall furnish for review by the Government, not later than 30 
days after receipt of notice to proceed, the Contractor Quality Control 
(CQC) Plan proposed to implement the requirements of the Contract Clause 
titled "Inspection of Construction."  The plan shall identify personnel, 
procedures, control, instructions, tests, records, and forms to be used.  
The Government will consider an interim plan for the first 30 days of 
operation.  Construction will be permitted to begin only after acceptance of 
the CQC Plan or acceptance of an interim plan applicable to the particular 
feature of work to be started.  Work outside of the features of work 
included in an accepted interim plan will not be permitted to begin until 
acceptance of a CQC Plan or another interim plan containing the additional 
features of work to be started. 

 
3.2.1   Content of the CQC Plan 
 
The CQC Plan shall include, as a minimum, the following to cover all 
construction operations, both onsite and offsite, including work by 
subcontractors, fabricators, suppliers, and purchasing agents: 

 
a.  A description of the quality control organization, including a 
chart showing lines of authority and acknowledgment that the CQC 
staff shall implement the three phase control system for all 
aspects of the work specified.  The staff shall include a CQC 
System Manager who shall report to the project superintendent. 

 
b.  The name, qualifications (in resume format), duties, 
responsibilities, and authorities of each person assigned a CQC 
function. 

 
c.  A copy of the letter to the CQC System Manager signed by an 
authorized official of the firm which describes the 
responsibilities and delegates sufficient authorities to adequately 
perform the functions of the CQC System Manager, including 
authority to stop work which is not in compliance with the 
contract.  The CQC System Manager shall issue letters of direction 
to all other various quality control representatives outlining 
duties, authorities, and responsibilities.  Copies of these letters 
shall also be furnished to the Government. 

 
d.  Procedures for scheduling, reviewing, certifying, and managing 
submittals, including those of subcontractors, offsite fabricators, 
suppliers, and purchasing agents.  These procedures shall be in 
accordance with Section 01330 SUBMITTAL PROCEDURES. 

 
e.  Control, verification, and acceptance testing procedures for 
each specific test to include the test name, specification 
paragraph requiring test, feature of work to be tested, test 



frequency, and person responsible for each test.  (Laboratory 
facilities will be approved by the Contracting Officer.) 

 
f.  Procedures for tracking preparatory, initial, and follow-up 
control phases and control, verification, and acceptance tests 
including documentation. 

 
g.  Procedures for tracking construction deficiencies from 
identification through acceptable corrective action.  These 
procedures shall establish verification that identified 
deficiencies have been corrected. 

 
h.  Reporting procedures, including proposed reporting formats. 

 
i.  A list of the definable features of work.  A definable feature 
of work is a task which is separate and distinct from other tasks, 
has separate control requirements, and may be identified by 
different trades or disciplines, or it may be work by the same 
trade in a different environment.  Although each section of the 
specifications may generally be considered as a definable feature 
of work, there are frequently more than one definable features 
under a particular section.  This list will be agreed upon during 
the coordination meeting. 

 
3.2.2   Acceptance of Plan 
 
Acceptance of the Contractor's plan is required prior to the start of 
construction.  Acceptance is conditional and will be predicated on 
satisfactory performance during the construction.  The Government reserves 
the right to require the Contractor to make changes in his CQC Plan and 
operations including removal of personnel, as necessary, to obtain the 
quality specified. 

 
3.2.3   Notification of Changes 
 
After acceptance of the CQC Plan, the Contractor shall notify the 
Contracting Officer in writing of any proposed change.  Proposed changes are 
subject to acceptance by the Contracting Officer. 

 
3.3   COORDINATION MEETING 
 
After the Preconstruction Conference, before start of construction, and 
prior to acceptance by the Government of the CQC Plan, the Contractor shall 
meet with the Contracting Officer or Authorized Representative and discuss 
the Contractor's quality control system.  The CQC Plan shall be submitted 
for review a minimum of 30 calendar days prior to the Coordination Meeting.  
During the meeting, a mutual understanding of the system details shall be 
developed, including the forms for recording the CQC operations, control 
activities, testing, administration of the system for both onsite and 
offsite work, and the interrelationship of Contractor's Management and 
control with the Government's Quality Assurance.  Minutes of the meeting 
shall be prepared by the Government and signed by both the Contractor and 
the Contracting Officer.  The minutes shall become a part of the contract 
file.  There may be occasions when subsequent conferences will be called by 
either party to reconfirm mutual understandings and/or address deficiencies 
in the CQC system or procedures which may require corrective action by the 
Contractor. 



 
3.3.1   Subcontractor CQC Orientation 
 
Before a Subcontractor begins work on the jobsite, the CQC Manager will 
train the Subcontractor by showing the video tape entitled "CQC - A Bridge 
(or Pathway) to Success" and answering any questions pertaining to quality 
control operations.  This requirement is waived only if a Subcontractor 
attended the initial coordination meeting described above.  A copy of this 
video can be borrowed from the Contracting Officer.  A record of the 
orientation shall be documented in the QC Report. 

 
3.4   QUALITY CONTROL ORGANIZATION 
 
3.4.1   Personnel Requirements 
 
The requirements for the CQC organization are a CQC System Manager and 
sufficient number of additional qualified personnel to ensure safety and 
contract compliance.  The Safety and Health Manager shall receive direction 
and authority from the CQC System Manager and shall serve as a member of the 
CQC staff.  Personnel identified in the technical provisions as requiring 
specialized skills to assure the required work is being performed properly 
will also be included as part of the CQC organization.The Contractor's CQC 
staff shall maintain a presence at the site at all times during progress of 
the work and have complete authority and responsibility to take any action 
necessary to ensure contract compliance.  The CQC staff  shall be subject to 
acceptance by the Contracting Officer.  The Contractor shall provide 
adequate office space, filing systems and other resources as necessary to 
maintain an effective and fully functional CQC organization.  Complete 
records of all letters, material submittals, show drawing submittals, 
schedules and all other project documentation shall be promptly furnished to 
the CQC organization by the Contractor.  The CQC organization shall be 
responsible to maintain these documents and records at the site at all 
times, except as otherwise acceptable to the Contracting Officer. 

 
3.4.2   CQC System Manager 
 
The Contractor shall identify as CQC System Manager an individual within the 
onsite work organization who shall be responsible for overall management of 
CQC and have the authority to act in all CQC matters for the Contractor.  
The CQC System Manager shall be a graduate engineer, graduate architect, or 
a graduate of construction management, with a minimum of 3 years 
construction experience on construction similar to this contract or a 
construction person with a minimum of 5 years in related work.  This CQC 
System Manager shall be on the site at all times during construction and 
shall be employed by the prime Contractor.  The CQC System Manager shall be 
assigned no other duties.  An alternate for the CQC System Manager shall be 
identified in the plan to serve in the event of the System Manager's 
absence.  The requirements for the alternate shall be the same as for the 
designated CQC System Manager. 

 
3.4.3   CQC Personnel 
 
In addition to CQC personnel specified elsewhere in the contract, the 
Contractor shall provide as part of the CQC organization specialized 
personnel to assist the CQC System Manager for the following areas: 
electrical, mechanical, civil, structural.  These individuals may be 
employees of the prime or subcontractor; be responsible to the CQC System 



Manager; be physically present at the construction site during work on their 
areas of responsibility; have the necessary education and/or experience in 
accordance with the experience matrix listed herein.  These individuals may 
perform other duties but must be allowed sufficient time to perform their 
assigned quality control duties as described in the Quality Control Plan. 

-0.33 
a.      Civil                                 Graduate Civil Engineer with 
                                              2 years experience in the 
                                              type of work being performed 
                                              on this project or technician 
                                              with 5 yrs related experience 
 
b.      Mechanical                            Graduate Mechanical Engineer 
                                              with 2 yrs experience or 
                                              person with 5 yrs related 
                                              experience 
 
c.      Electrical                            Graduate Electrical 
                                              Engineer with 2 yrs 
                                              related experience or 
                                              person with 5 yrs 
                                              related experience 
 
d.      Structural                            Graduate Structural 
                                              Engineer with 2 yrs 
                                              experience or person with 
                                              5 yrs related experience 
 
 
3.4.4   Additional Requirement 
 
In addition to the above experience and/or education requirements the CQC 
System Manager shall have completed and passed the course entitled 
"Construction Quality Management For Contractors".  This course is 
periodically offered by the Associated Builders and Constructors, Inc., or 
Associated General Contractor, Inc.. 

 
3.4.5   Organizational Changes 
 
The Contractor shall maintain the CQC staff at full strength at all times. 
When it is necessary to make changes to the CQC staff, the Contractor shall 
revise the CQC Plan to reflect the changes and submit the changes to the 
Contracting Officer for acceptance. 

 
3.5   SUBMITTALS AND DELIVERABLES 
 
Submittals, if needed, shall be made as specified in Section 01330 SUBMITTAL 
PROCEDURES.  The CQC organization shall be responsible for certifying that 
all submittals and deliverables are in compliance with the contract 
requirements.  When Section 15951 DIRECT DIGITAL CONTROL FOR HVAC; 15990 
TESTING, ADJUSTING, AND BALANCING OF HVAC SYSTEMS; or 15995 COMMISSIONING OF 
HVAC SYSTEMS are included in the contract, the submittals required by those 
sections shall be coordinated with Section 01330 SUBMITTAL PROCEDURES to 
ensure adequate time is allowed for each type of submittal required. 

 
3.6   CONTROL 
 



Contractor Quality Control is the means by which the Contractor ensures that 
the construction, to include that of subcontractors and suppliers, complies 
with the requirements of the contract.  At least three phases of control 
shall be conducted by the CQC System Manager for each definable feature of 
work as follows: 

 
3.6.1   Preparatory Phase 
 
This phase shall be performed prior to beginning work on each definable 
feature of work, after all required plans/documents/materials are 
approved/accepted, and after copies are at the work site.  This phase shall 
include: 

 
a.  A review of each paragraph of applicable specifications, 
reference codes, and standards.  A copy of those sections of 
referenced codes and standards applicable to that portion of the 
work to be accomplished in the field shall be made available by the 
Contractor at the preparatory inspection.  These copies shall be 
maintained in the field and available for use by Government 
personnel until final acceptance of the work. 

 
b.  A review of the contract drawings. 

 
c.  A check to assure that all materials and/or equipment have been 
tested, submitted, and approved. 

 
d.  Review of provisions that have been made to provide required 
control inspection and testing. 

 
e.  Examination of the work area to assure that all required 
preliminary work has been completed and is in compliance with the 
contract. 

 
f.  A physical examination of required materials, equipment, and 
sample work to assure that they are on hand, conform to approved 
shop drawings or submitted data, and are properly stored. 

 
g.  A review of the appropriate activity hazard analysis to assure 
safety requirements are met. 

 
h.  Discussion of procedures for controlling quality of the work 
including repetitive deficiencies.  Document construction 
tolerances and workmanship standards for that feature of work. 

 
i.  A check to ensure that the portion of the plan for the work to 
be performed has been accepted by the Contracting Officer. 

 
      j.  Resolve all differences. 

 
k.  Discussion of the initial control phase. 

 
l.  The Government shall be notified at least 24 hours in advance 
of beginning the preparatory control phase.  This phase shall 
include a meeting conducted by the CQC System Manager and attended 
by the superintendent, other CQC personnel (as applicable), and the 
foreman responsible for the definable feature.  The results of the 
preparatory phase actions shall be documented by separate minutes 



prepared by the CQC System Manager and attached to the daily CQC 
report.  The Contractor shall instruct applicable workers as to the 
acceptable level of workmanship required in order to meet contract 
specifications. 

 
3.6.2   Initial Phase 
 
This phase shall be accomplished at the beginning of a definable feature of 
work.  The following shall be accomplished: 

 
a.  A check of work to ensure that it is in full compliance with 
contract requirements.  Review minutes of the preparatory meeting. 

 
b.  Verify adequacy of controls to ensure full contract compliance.  
Verify required control inspection and testing. 

 
c.  Establish level of workmanship and verify that it meets minimum 
acceptable workmanship standards.  Compare with required sample 
panels as appropriate. 

 
d.  Resolve all differences. 

 
e.  Check safety to include compliance with and upgrading of the 
safety plan and activity hazard analysis.  Review the activity 
analysis with each worker. 

 
f.  The Government shall be notified at least 48 hours in advance 
of beginning the initial phase.  Separate minutes of this phase 
shall be prepared by the CQC System Manager and attached to the 
daily CQC report.  Exact location of initial phase shall be 
indicated for future reference and comparison with follow-up 
phases. 

 
g.  The initial phase should be repeated for each new crew to work 
onsite, or any time acceptable specified quality standards are not 
being met. 

 
3.6.3   Follow-up Phase 
 
Daily checks shall be performed to assure control activities, including 
control testing, are providing continued compliance with contract 
requirements, until completion of the particular feature of work.  The 
checks shall be made a matter of record in the CQC documentation.  Final 
follow-up checks shall be conducted and all deficiencies corrected prior to 
the start of additional features of work which may be affected by the 
deficient work.  The Contractor shall not build upon nor conceal non-
conforming work. 

 
3.6.4   Additional Preparatory and Initial Phases 
 
Additional preparatory and initial phases shall be conducted on the same 
definable features of work if:  the quality of on-going work is 
unacceptable; if there are changes in the applicable CQC staff, onsite 
production supervision or work crew; if work on a definable feature is 
resumed after a substantial period of inactivity; or if other problems 
develop. 

 



3.7   TESTS 
 
3.7.1   Testing Procedure 
 
The Contractor shall perform specified or required tests to verify that 
control measures are adequate to provide a product which conforms to 
contract requirements.  Upon request, the Contractor shall furnish to the 
Government duplicate samples of test specimens for possible testing by the 
Government.  Testing includes operation and/or acceptance tests when 
specified.  The Contractor shall procure the services of a Corps of 
Engineers validated testing laboratory or establish an approved testing 
laboratory at the project site.  The Contractor shall perform the following 
activities and record and provide the following data: 

 
a.  Verify that testing procedures comply with contract 
requirements. 

 
b.  Verify that facilities and testing equipment are available and 
comply with testing standards. 

 
c.  Check test instrument calibration data against certified 
standards. 

 
d.  Verify that recording forms and test identification control 
number system, including all of the test documentation 
requirements, have been prepared. 

 
e.  Results of all tests taken, both passing and failing tests, 
shall be recorded on the CQC report for the date taken.  
Specification paragraph reference, location where tests were taken, 
and the sequential control number identifying the test shall be 
given.  If approved by the Contracting Officer, actual test reports 
may be submitted later with a reference to the test number and date 
taken.  An information copy of tests performed by an offsite or 
commercial test facility shall be provided directly to the 
Contracting Officer.  Failure to submit timely test reports as 
stated may result in nonpayment for related work performed and 
disapproval of the test facility for this contract. 

 
3.7.2   Testing Laboratories 

#1 
The Contractor shall use an independent commercial laboratory that has been 
validated by abbreviated audit by the Corps of Engineers, Materials Testing 
Center (MTC), for the required test methods.  To receive validation by 
abbreviated audit by the MTC, the laboratory shall complete the required 
form and submit copies of its AASHTO accreditation certificate, applicable 
AMRL and/or CCRL inspection reports, and response to any deficiencies to the 
MTC no later than 7 days after the Notice to Proceed.  The cost for this 
validation by the MTC is $1250 and shall be the responsibility of the 
Contractor. 

 
The above information shall also be submitted for Government Approval as 
part of the Contractor's Quality Control Plan.   No materials testing shall 
be performed until he laboratory has been validated by the MTC and approved 
by the Resident Engineer.  Further information regarding industry validation 
can be obtained by visiting  
http://www.wes.army.mil/SL/MTC/LabValSteps.htm. 



 
3.7.3   NOT USED 

#1 
3.7.4   Furnishing or Transportation of Samples for Testing 

#1 
Quality Assurance samples shall be delivered to the Quality assurance 
laboratory designated by the Contracting Officer.  The Contractor shall be 
responsible for all costs associated with the packaging and transportation 
of these samples.  Coordination for each specific test, exact delivery 
location, and dates will be made through the Resident Office. 

 
3.8   COMPLETION INSPECTION 
 
3.8.1   Punch-Out Inspection 
 
Near the end of the work, or any increment of the work established by a time 
stated in the Special Clause, "Commencement, Prosecution, and Completion of 
Work", or by the specifications, the CQC Manager shall conduct an inspection 
of the work.  A punch list of items which do not conform to the approved 
drawings and specifications shall be prepared and included in the CQC 
documentation, as required by paragraph DOCUMENTATION.  The list of 
deficiencies shall include the estimated date by which the deficiencies will 
be corrected.  The CQC System Manager or staff shall make a second 
inspection to ascertain that all deficiencies have been corrected.  Once 
this is accomplished, the Contractor shall notify the Government that the 
facility is ready for the Government Pre-Final inspection. 

 
3.8.2   Pre-Final Inspection 
 
The Government will perform the pre-final inspection to verify that the 
facility is complete and ready to be occupied.  A Government Pre-Final Punch 
List may be developed as a result of this inspection.  The Contractor's CQC 
System Manager shall ensure that all items on this list have been corrected 
before notifying the Government, so that a Final inspection with the 
customer can be scheduled.  Any items noted on the Pre-Final inspection 
shall be corrected in a timely manner.  These inspections and any deficiency 
corrections required by this paragraph shall be accomplished within the time 
slated for completion of the entire work or any particular increment of the 
work if the project is divided into increments by separate completion dates. 

 
3.8.3   Final Acceptance Inspection 
 
The Contractor's Quality Control Inspection personnel, plus the 
superintendent or other primary management person, and the Contracting 
Officer's Representative shall be in attendance at the final acceptance 
inspection.  Additional Government personnel including, but not limited to, 
those from Base/Post Civil Facility Engineer user groups, and major commands 
may also be in attendance.  The final acceptance inspection will be formally 
scheduled by the Contracting Officer based upon results of the Pre-Final 
inspection.  Notice shall be given to the Contracting Officer at least 14 
days prior to the final acceptance inspection and shall include the 
Contractor's assurance that all specific items previously identified to the 
Contractor as being unacceptable, along with all remaining work performed 
under the contract, will be complete and acceptable by the date scheduled 
for the final acceptance inspection.  Failure of the Contractor to have all 
contract work acceptably complete for this inspection will be cause for the 
Contracting Officer to bill the Contractor for the Government's additional 



inspection cost in accordance with the contract clause titled "Inspection of 
Construction". 

 
3.9   DOCUMENTATION 
 
The Contractor shall maintain current records providing factual evidence 
that required quality control activities and/or tests have been performed.  
These records shall include the work of subcontractors and suppliers and 
shall be on an acceptable form that includes, as a minimum, the following 
information: 

 
a.  Contractor/subcontractor and their area of responsibility. 

 
b.  Operating plant/equipment with hours worked, idle, or down for 
repair. 

 
c.  Work performed each day, giving location, description, and by 
whom.  When Network Analysis (NAS) is used, identify each phase of 
work performed each day by NAS activity number. 

 
d.  Test and/or control activities performed with results and 
references to specifications/drawings requirements.  The control 
phase shall be identified (Preparatory, Initial, Follow-up).  List 
of deficiencies noted, along with corrective action. 

 
e.  Quantity of materials received at the site with statement as to 
acceptability, storage, and reference to specifications/drawings 
requirements. 

 
f.  Submittals and deliverables reviewed, with contract reference, 
by whom, and action taken. 

 
g.  Offsite surveillance activities, including actions taken. 

 
h.  Job safety evaluations stating what was checked, results, and 
instructions or corrective actions. 

 
i.  Instructions given/received and conflicts in plans and/or 
specifications. 

 
j.  Contractor's verification statement. 

 
k.  These records shall indicate a description of trades working on 
the project; the number of personnel working; weather conditions 
encountered; and any delays encountered.  These records shall cover 
both conforming and deficient features and shall include a 
statement that equipment and materials incorporated in the work and 
workmanship comply with the contract.  The original and one copy of 
these records in report form shall be furnished to the Government 
daily within 24 hours after the date covered by the report, except 
that reports need not be submitted for days on which no work is 
performed.  As a minimum, one report shall be prepared and 
submitted for every 7 days of no work and on the last day of a no 
work period.  All calendar days shall be accounted for throughout 
the life of the contract.  The first report following a day of no 
work shall be for that day only.  Reports shall be signed and dated 
by the CQC System Manager.  The report from the CQC System Manager 



shall include copies of test reports and copies of reports prepared 
by all subordinate quality control personnel. 

 
l.  Deficiency Tracking System.  The Contractor shall maintain a 
cumulative list of deficiencies identified for the duration of the 
project.  Deficiencies to be listed include those failures, 
Government oral observations and Notifications of Noncompliance.  
The list shall be maintained at the project site.  Copies of 
updated listings shall be submitted to the Government at least 
every 30 days. 

 
3.10   SAMPLE FORMS 

#1 
Forms are to be generated by QCS software. There is a sample CQC Report form 
at the end of Section 00800. 

 
3.11   NOTIFICATION OF NONCOMPLIANCE 
 
The Contracting Officer will notify the Contractor of any detected 
noncompliance with the foregoing requirements.  The Contractor shall take 
immediate corrective action after receipt of such notice.  Such notice, when 
delivered to the Contractor at the work site, shall be deemed sufficient for 
the purpose of notification.  If the Contractor fails or refuses to comply 
promptly, the Contracting Officer may issue an order stopping all or part of 
the work until satisfactory corrective action has been taken.  No part of 
the time lost due to such stop orders shall be made the subject of claim for 
extension of time or for excess costs or damages by the Contractor. 

 
    -- End Of Section -- 
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AMENDMENT NO. 1 
(ENTIRE SECTION ADDED) 

 
SECTION 01670 

 
RECYCLED / RECOVERED MATERIALS 

 
12/01 

 
1 GENERAL 
 
1.1 REFERENCES 
 
The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only. 

 
U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA) 

 
40 CFR 247 Comprehensive Procurement Guideline for 

Products Containing Recovered Materials  
  
1.2 OBJECTIVES 
 
Government procurement policy is to acquire, in a cost effective manner, 
items containing the highest percentage of recycled and recovered materials 
practicable consistent with maintaining a satisfactory level of competition 
without adversely affecting performance requirements or exposing suppliers' 
employees to undue hazards from the recovered materials.  The Environmental 
Protection Agency (EPA) has designated certain items which must contain a 
specified percent range of recovered or recycled materials.  EPA designated 
products specified in this contract comply with the stated policy and with 
the EPA guidelines.  The Contractor shall make all reasonable efforts to use 
recycled and recovered materials in providing the EPA designated products 
and in otherwise utilizing recycled and recovered materials in the execution 
of the work. 

 
1.3 EPA DESIGNATED ITEMS INCORPORATED IN THE WORK 
 
Various sections of the specifications contain requirements for materials 
that have been designated by EPA as being products which are or can be made 
with recovered or recycled materials.  These items, when incorporated into 
the work under this contract, shall contain at least the specified 
percentage of recycled or recovered materials unless adequate justification  
(non-availability) for non-use is provided.  When a designated item is 
specified as an option to a non-designated item, the designated item 
requirements apply only if the designated item is used in the work. 

 
1.4 EPA PROPOSED ITEMS INCORPORATED IN THE WORK 
 
Products other than those designated by EPA are still being researched and 
are being considered for future Comprehensive Procurement Guideline (CPG) 
designation.  It is recommended that these items, when incorporated in the 
work under this contract, contain the highest practicable percentage of 
recycled or recovered materials, provided specified requirements are also 
met. 
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1.5 EPA LISTED ITEMS USED IN CONDUCT OF THE WORK BUT NOT INCORPORATED IN THE 
WORK 
 
There are many products listed in 40 CFR 247 which have been designated or 
proposed by EPA to include recycled or recovered materials that may be used 
by the Contractor in performing the work but will not be incorporated into 
the work.  These products include office products, temporary traffic control 
products, and pallets.  It is recommended that these non-construction 
products, when used in the conduct of the work, contain the highest 
practicable percentage of recycled or recovered materials and that these 
products be recycled when no longer needed. 
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AMENDMENT NO. 1 
 

(ENTIRE SECTION ADDED) 
 

SECTION 01781 
 

OPERATION AND MAINTENANCE DATA 
12/01 

 
1 GENERAL 
 
1.1 SUBMISSION OF OPERATION AND MAINTENANCE DATA 
 
Submit Operation and Maintenance (O&M) Data specifically applicable to this 
contract and a complete and concise depiction of the provided equipment, 
product, or system.  Organize and present information in sufficient detail 
to clearly explain O&M requirements at the system, equipment, component, and 
subassembly level.  Include an index preceding each submittal.  Submit in 
accordance with this section and Section 01330, "Submittal Procedures." 

 
1.1.1 Package Quality 
 
Documents must be fully legible.  Poor quality copies and material with hole 
punches obliterating the text or drawings will not be accepted. 

 
1.1.2 Package Content 
 
Data package content shall be as shown in the paragraph titled "Schedule of 
Operation and Maintenance Data Packages."  Comply with the data package 
requirements specified in the individual technical sections, including the 
content of the packages and addressing each product, component, and system 
designated for data package submission. 

 
1.1.3 Changes to Submittals 
 
Manufacturer-originated changes or revisions to submitted data shall be 
furnished by the Contractor if a component of an item is so affected 
subsequent to acceptance of the O&M Data.  Changes, additions, or revisions 
required by the Contracting Officer for final acceptance of submitted data, 
shall be submitted by the Contractor within 30 calendar days of the 
notification of this change requirement. 

 
1.2 TYPES OF INFORMATION REQUIRED IN O&M DATA PACKAGES 
 
1.2.1 Operating Instructions 
 
Include specific instructions, procedures, and illustrations for the 
following phases of operation: 

 
1.2.1.1 Safety Precautions 
 
List personnel hazards and equipment or product safety precautions for all 
operating conditions. 

 
1.2.1.2 Operator Prestart 
 
Include procedures required to set up and prepare each system for use. 
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1.2.1.3 Startup, Shutdown, and Post-Shutdown Procedures 
 
Provide narrative description for Startup, Shutdown and Post-shutdown 
operating procedures including the control sequence for each procedure. 

 
1.2.1.4 Normal Operations 
 
Provide narrative description of Normal Operating Procedures.  Include 
Control Diagrams with data to explain operation and control of systems and 
specific equipment. 

 
1.2.1.5 Emergency Operations 
 
Include Emergency Procedures for equipment malfunctions to permit a short 
period of continued operation or to shut down the equipment to prevent 
further damage to systems and equipment.  Include Emergency Shutdown 
Instructions for fire, explosion, spills, or other foreseeable 
contingencies.  Provide guidance and procedures for emergency operation of 
all utility systems including required valve positions, valve locations and 
zones or portions of systems controlled. 

 
1.2.1.6 Operator Service Requirements 
 
Include instructions for services to be performed by the operator such as 
lubrication, adjustment, inspection, and recording gage readings. 

 
1.2.1.7 Environmental Conditions 
 
Include a list of Environmental Conditions (temperature, humidity, and other 
relevant data) that are best suited for the operation of each product, 
component or system.  Describe conditions under which the item equipment 
should not be allowed to run. 

 
1.2.2 Preventive Maintenance 
 
Include the following information for preventive and scheduled maintenance 
to minimize corrective maintenance and repair. 

 
1.2.2.1 Lubrication Data 
 
Include preventative maintenance lubrication data, in addition to 
instructions for lubrication provided under paragraph titled "Operator 
Service Requirements": 

 
a.  A table showing recommended lubricants for specific temperature 

ranges and applications. 
 

b.  Charts with a schematic diagram of the equipment showing 
lubrication points, recommended types and grades of lubricants, and 
capacities. 

 
c.  A Lubrication Schedule showing service interval frequency. 

 



MARE ISLAND  DACA27-03-B-0002 
 

SECTION 01781   Page 3 

1.2.2.2 Preventive Maintenance Plan and Schedule 
 
Include manufacturer's schedule for routine preventive maintenance, 
inspections, tests and adjustments required to ensure proper and economical 
operation and to minimize corrective maintenance.  Provide manufacturer's 
projection of preventive maintenance work-hours on a daily, weekly, monthly, 
and annual basis including craft requirements by type of craft.  For 
periodic calibrations, provide manufacturer's specified frequency and 
procedures for each separate operation. 

 
1.2.3 Corrective Maintenance (Repair) 
 
Include manufacturer's recommended procedures and instructions for 
correcting problems and making repairs. 

 
1.2.3.1 Troubleshooting Guides and Diagnostic Techniques 
 
Include step-by-step procedures to promptly isolate the cause of typical 
malfunctions.  Describe clearly why the checkout is performed and what 
conditions are to be sought.  Identify tests or inspections and test 
equipment required to determine whether parts and equipment may be reused or 
require replacement. 

 
1.2.3.2 Wiring Diagrams and Control Diagrams 
 
Wiring diagrams and control diagrams shall be point-to-point drawings of 
wiring and control circuits including factory-field interfaces.  Provide a 
complete and accurate depiction of the actual job specific wiring and 
control work.  On diagrams, number electrical and electronic wiring and 
pneumatic control tubing and the terminals for each type, identically to 
actual installation configuration and numbering. 

 
1.2.3.3 Maintenance and Repair Procedures 
 
Include instructions and alist of tools required to repair or restore the 
product or equipment to proper condition or operating standards. 

 
1.2.3.4 Removal and Replacement Instructions 
 
Include step-by-step procedures and a list required tools and supplies for 
removal, replacement, disassembly, and assembly of components, assemblies, 
subassemblies, accessories, and attachments.  Provide tolerances, 
dimensions, settings and adjustments required.  Instructions shall include a 
combination of text and illustrations. 

 
1.2.3.5 Spare Parts and Supply Lists 
 
Include lists of spare parts and supplies required for maintenance and 
repair to ensure continued service or operation without unreasonable delays.  
Special consideration is required for facilities at remote locations.  List 
spare parts and supplies that have a long lead-time to obtain. 

 
1.2.4 Corrective Maintenance Work-Hours 
 
Include manufacturer's projection of corrective maintenance work-hours 
including requirements by type of craft.  Corrective maintenance that 
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requires completion or participation of the equipment manufacturer shall be 
identified and tabulated separately. 

 
1.2.5 Appendices 
 
Provide information required below and information not specified in the 
preceding paragraphs but pertinent to the maintenance or operation of the 
product or equipment.  Include the following: 

 
1.2.6 Parts Identification 
 
Provide identification and coverage for all parts of each component, 
assembly, subassembly, and accessory of the end items subject to 
replacement.  Include special hardware requirements, such as requirement to 
use high-strength bolts and nuts.  Identify parts by make, model, serial 
number, and source of supply to allow reordering without further 
identification.  Provide clear and legible illustrations, drawings, and 
exploded views to enable easy identification of the items.  When 
illustrations omit the part numbers and description, both the illustrations 
and separate listing shall show the index, reference, or key number that 
will cross-reference the illustrated part to the listed part.  Parts shown 
in the listings shall be grouped by components, assemblies, and 
subassemblies in accordance with the manufacturer's standard practice.  
Parts data may cover more than one model or series of equipment, components, 
assemblies, subassemblies, attachments, or accessories, such as typically 
shown in a master parts catalog 

 
1.2.6.1 Warranty Information 
 
List and explain the various warranties and include the servicing and 
technical precautions prescribed by the manufacturers or contract documents 
in order to keep warranties in force.  Include warranty information for 
primary components such as the compressor of air conditioning system. 

 
1.2.6.2 Personnel Training Requirements 
 
Provide information available from the manufacturers that is needed for  use 
in training designated personnel to properly operate and maintain the 
equipment and systems. 

 
1.2.6.3 Testing Equipment and Special Tool Information 
 
Include information on test equipment required to perform specified tests 
and on special tools needed for the operation, maintenance, and repair of 
components. 

 
1.2.6.4 Contractor Information 
 
Provide a list that includes the name, address, and telephone number of the 
General Contractor and each Subcontractor who installed the product or 
equipment, or system.  For each item, also provide the name address and 
telephone number of the manufacturer's representative and service 
organization most convenient to the project site.  Provide the name, 
address, and telephone number of the product, equipment, and system 
manufacturers. 
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1.3 SCHEDULE OF OPERATION AND MAINTENANCE DATA PACKAGES 
 
Furnish the O&M data packages specified in individual technical sections.  
The required information for each O&M data package is as follows: 

 
1.3.1 Data Package 1 
 

a.  Safety precautions 
 

b.  Maintenance and repair procedures 
 

c.  Warranty information 
 

d.  Contractor information 
 

e.  Spare parts and supply list 
 
1.3.2 Data Package 2 
 

a.  Safety precautions 
 

b.  Normal operations 
 

c.  Environmental conditions 
 

d.  Lubrication data 
 

e.  Preventive maintenance plan and schedule 
 

f.  Maintenance and repair procedures 
 

g.  Removal and replacement instructions 
 

h.  Spare parts and supply list 
 

i.  Parts identification 
 

j.  Warranty information 
 

k.  Contractor information 
 
1.3.3 Data Package 3 
 

a.  Safety precautions 
 

b.  Normal operations 
 

c.  Emergency operations 
 

d.  Environmental conditions 
 

e.  Lubrication data 
 

f.  Preventive maintenance plan and schedule 
 

g.  Troubleshooting guides and diagnostic techniques 
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h.  Wiring diagrams and control diagrams 
 

i.  Maintenance and repair procedures 
 

j.  Removal and replacement instructions 
 

k.  Spare parts and supply list 
 

l.  Parts identification 
 

m.  Warranty information 
 

n.  Testing equipment and special tool information 
 

o.  Contractor information 
 
1.3.4 Data Package 4 
 

a.  Safety precautions 
 

b.  Operator prestart 
 

c.  Startup, shutdown, and post-shutdown procedures 
 

d.  Normal operations 
 

e.  Emergency operations 
 

f.  Operator service requirements 
 

g.  Environmental conditions 
 

h.  Lubrication data 
 

i.  Preventive maintenance plan and schedule 
 

j.  Troubleshooting guides and diagnostic techniques 
 

k.  Wiring diagrams and control diagrams 
 

l.  Maintenance and repair procedures 
 

m.  Removal and replacement instructions 
 

n.  Spare parts and supply list 
 

o.  Corrective maintenance man-hours 
 

p.  Parts identification 
 

q.  Warranty information 
 

r.  Personnel training requirements 
 

s.  Testing equipment and special tool information 
 

t.  Contractor information 
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1.3.5 Data Package 5 
 

a.  Safety precautions 
 

b.  Operator prestart 
 

c.  Start-up, shutdown, and post-shutdown procedures 
 

d.  Normal operations 
 

e.  Environmental conditions 
 

f.  Preventive maintenance plan and schedule 
 

g.  Troubleshooting guides and diagnostic techniques 
 

h.  Wiring and control diagrams 
 

i.  Maintenance and repair procedures 
 

j.  Spare parts and supply list 
 

k.  Testing equipments and special tools 
 

l.  Warranty information 
 

m.  Contractor information 
 
2 PRODUCTS 
 
Not used. 

 
3 EXECUTION 
 
Not used. 

 
    



 

AMENDMENT #1 
 

SECTION 02080 
 

ASBESTOS CONTAINING MATERIALS 
 

11/02 
 
 

PART 1    GENERAL 
 
 
1.1    REFERENCES 
The publications listed below form a part of this specification to the extent referenced.  
The publications are referred to in the text by basic designation only. 
 
 

U.S. ARMY CORPS OF ENGINEERS 
 
EM 385-1-1 Safety and Health    3 September 1996 
Requirements Manual 
     

AMERICAN SOCIETY FOR TESTING MATERIALS (ASTM) 
 

ASTM E1368   1990 Visual Inspection of Asbestos Abatement   
 

CODE OF FEDERAL REGULATIONS (CFR) PUBLICATIONS: 
 
40 CFR 61, Subpart A   General Provisions 
 
40 CFR 61, Subpart M   National Emission Standard for  
     Asbestos 
 
EPA 340/1-90/018  (1990) Asbestos/NESHAP 

Regulated Asbestos Containing 
Materials Guidance 

 
EPA 340/1-90/019    (1990)Asbestos/NESHAP 

Adequately Wet Guidance 
 
40 CFR 241    Guidelines for the Land Disposal of 

Solid Wastes 
 
40 CFR 257   Criteria for Classification of Solid 

Waste Disposal Facilities and 
Practices 

 



 

29 CFR 1926.1101    OSHA Construction Industry  
     Asbestos Standard 
 
29 CFR 1910.120    OSHA Hazardous Waste Emergency 
    Response Standard 
 
29 CFR 1910 subpart I  OSHA Personal Protective 

Equipment Standard 
 

BAY AREA AIR QUALITY MANAGEMENT DIVISION 
 
Regulation 11 Hazardous Pollutants Rule 2 Asbestos Demolition, Renovation 

 
NATIONAL INSTITUTE OF OCCUPATIONAL SAFETY AND HEALTH 

 
Method 7400   Manual of Analytical Methods, 3rd Ed.,Vol. 1, 

Physical and Chemical Analysis Method 
(P&CAM)Fibers  

Method 7402  Asbestos Fibers 
 

UNDERWRITERS LABORATORIES, INC.  (UL) PUBLICATIONS 
 
UL 586   1986 High Efficiency Particulate, Air Filter 
 
 
 

California Codes and Regulations (CCR) 
 
8 CCR, Chapter 4, Subchapter 4 Construction Safety Orders 
8 CCR Chapter 4, Subchapter 7 General Industry Safety Orders 
8 CCR § 1529    Asbestos 
8 CCR § 5144    Respiratory Protection 
8 CCR § 1509    Injury and Illness Prevention Program 
8 CCR § 5203    Carcinogen Report of Use Requirements 
8 CCR § 341.6 - 341.14  Registration Requirements 
8 CCR § 5194    Hazard Communication  
 

 
TITLE 8. Industrial Relations. Division 1. Department of Industrial Relations. Chapter 
3.2. California Occupational Safety and Health Regulations (CAL/OSHA) Subchapter 2. 
Regulations of the Division of Occupational Safety and Health Article 2.6. Asbestos 
Consultants and Site Surveillance Technicians. Paragraph 341.15. Certification of 
Asbestos Consultants and Site Surveillance Technicians. 

 
TITLE 8. Industrial Relations.  Division 1. Department of Industrial Relations. Chapter 
4. Division of Industrial Safety.  Subchapter 4. Construction Safety Orders. Article 4.  



 

Dusts, Fumes, Mists, Vapors, and Gases.  Paragraph 1529 Asbestos (q) Certified 
Asbestos Consultants and Certified Site Surveillance Technicians.  
1.2 DESCRIPTION OF WORK 
 
No actual abatement of asbestos containing materials will be performed as part of this 
project. Category I non-friable asbestos containing materials (ACMs) consisting of floor 
tile / floor tile mastic are known to be present throughout the building.  The state of 
California does not require the removal of good condition Category I and Category II 
non-friable ACMs prior to demolition unless demolition activities will cause the 
materials to become regulated  (friable). In the event damaged Category I or II non-
friable materials or any other suspect ACM is encountered the contractor will contact the 
COR immediately. No demolition will occur until regulated ACMs have been removed.   
 
The noted ACMs however are regulated by the State of California as Asbestos 
Containing Construction Materials (ACCMs) which are defined as construction materials 
in excess of 0.1 % Asbestos.   As a result of this the contractor must be a California 
Department of OSHA registered asbestos contractor.  
 
No recycling of concrete will be permitted. 
 
1.2.1    Asbestos Survey 
An asbestos survey was conducted in the contract work area to identify the presence of 
asbestos containing materials as described in 1.2 above. The demolition contractor will 
need to obtain these surveys to complete the required notifications discussed in section 
2.0.  The surveys can be obtained through the COR. 
 
1.2.2    Unidentified ACM 
In the event the contractor identifies suspect regulated ACMs that were not identified in 
the surveys, the contractor will stop work and immediately notify the contracting officer.  
 
1.3 DEFINITIONS 
 
1.3.1 Adequately Wet:  A term defined in 40 CFR 61, Subpart M, and EPA 340/1-90/019 
meaning to sufficiently mix or penetrate with liquid to prevent the release of particulate.  
If visible emissions are observed coming from asbestos-containing material (ACM), then 
that material has not been adequately wetted.  However, the absence of visible emissions 
is not sufficient evidence of being adequately wetted. 
 
1.3.2    Area Monitoring 
Sampling of asbestos fiber concentrations inside and out of the regulated area, which is 
representative of the airborne concentrations of asbestos fibers which may reach the 
breathing zone. 
 
1.3.3 Asbestos Consultant: Person who contracts to provide professional health and 
safety services relating to ACCM which comprises 100 square feet or more of surface 
area.  The activities of an asbestos consultant include building inspection, abatement 
project design, contract administration, sample collection preparation of asbestos 



 

management plans, clearance monitoring, and supervision of site surveillance 
technicians.  (California) 

 
1.3.4 Asbestos Containing Construction Material (ACCM):   Any manufactured 
construction material which contains more than one tenth of 1 percent asbestos by 
weight.  (California) 
  
1.3.5   Asbestos Contractor /Supervisor 
Contractor who has undergone training equivalent in curriculum, method and length to 
the EPA Model Accreditation Plan (MAP) asbestos abatement supervisors training (40 
CFR 763, subpart E, appendix C). 
 
1.3.6  Asbestos Worker  
One who has undergone 3-4 days training equivalent in  curriculum, method and length 
to the EPA Model Accreditation Plan (MAP) asbestos abatement workers 
 
1.3.7    Asbestos 
Includes chrysotile, amosite, crocidolite, tremolite , anthophyllite, actinolite, and any of 
these minerals that have  been chemically treated and/or altered.  For purposes of this 
standard, "asbestos" includes PACM, as defined below. 
 
1.3.8    Asbestos Abatement Contractor 
A business entity certified, licensed, or accredited by the state of California in 
accordance with CCR Title 8 to perform response actions involving asbestos-containing 
materials.  
 
1.3.9 Asbestos Containing Material (ACM) 
Any material containing more than one percent asbestos 
 
1.3.10   Asbestos Fibers 
Asbestos fibers having a length-to-diameter ratio of at least 3 to 1 and a length of 5 
micrometers or longer as counted in the NIOSH Method 7400 or Method 7402 procedure 
using either phase contrast light microscopy (PCM) or transmission electronic 
microscopy (TEM). 
 
1.3.11    Asbestos Permissible Exposure Limit (PEL) 
Legally enforceable level of asbestos fibers in air set by the Occupational Safety and 
Health Association (OSHA), as an eight (8) hour time weighted average (TWA) of 
asbestos fibers not to exceed 0.1 fibers per cubic centimeter of air as set forth in 29 CFR 
1926.1101.  Any incident resulting in an employee exposure in excess of the PEL 
must report in writing to the Chief of DOSH within 15 days (ref. 1529 (r) & 5203) 
 
1.3.12    Authorized Person 
Any person authorized and required by work duties to be present in regulated areas. 
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1.3.13  Breathing Zone 
A hemisphere forward of the shoulders with a radius of approximately 6 inches to 9 
inches. 
 
1.3.14    Category I Nonfriable ACM 
Category I Nonfriable ACM includes asbestos-containing packing, gaskets, resilient floor 
covering, and asphalt roofing products. 
 
1.3.15    Category II Nonfriable ACM 
Category II Nonfriable ACM includes any asbestos-containing material not included in 
Category I that, when dry, cannot be crumbled, pulverized, or reduced to powder by hand 
pressure. 
 
1.3.16    Certified Licensed Contractor 
A Contractor who has been trained at an EPA approved course and certified/accredited 
by the state for which the work is to be performed in. 
 
1.3.17 Certified Industrial Hygienist (CIH) 
One certified in the comprehensive practice of industrial hygiene by the American Board 
of Industrial Hygiene.  The CIH must also be certified as a Certified Asbestos Consultant 
per CCR Title 8 and 17. 
 
1.3.18    Class I Asbestos Work 
Activities involving the removal of Thermal System Insulation (TSI) and surfacing ACM 
and PACM. 

 
1.3.19    Class II Asbestos Work 
Activities involving the removal of ACM which is not thermal system insulation or surfacing 
material.  This includes, but it not limited to, the removal of asbestos-containing wallboard, 
floor tile, sheeting, roofing, siding shingles, and construction mastics. 
 
1.3.20    Class III Asbestos Work 
Repair and maintenance operations, where "ACM,” including thermal system insulation and 
surfacing material, is likely to be disturbed. 
 
1.3.21   Competent Person 
In addition to the definition in 29 CFR 1926.32(f), one who is capable of identifying existing 
asbestos hazards in the workplace and selecting the appropriate control strategy for asbestos 
exposure and has the authority to take prompt corrective measures to eliminate them, as 
specified in 29 CFR 1926.32 (f); in addition, for Class I and Class II work, one who is 
specially trained in a training course which meets the criteria of EPA's Model Accreditation 
Plan (40 CFR 763) for project designer or supervisor, or its equivalent and, for Class II who 
is trained in an operations and maintenance (O&M) course developed by EPA (40 CFR 763 . 
92 (a)(2)). 
 
1.3.22    Demolition 



 

The wrecking or taking out of any load-supporting structural member and any related razing, 
removing, or stripping of asbestos products. 
 
1.3.23    Disturbances 
Contact which releases fibers from ACM or PACM or debris containing ACM or PACM.  
This term includes activities that disrupt the matrix of ACM or PACM, render ACM or 
PACM friable, or generate visible debris.  Disturbance includes cutting away small amounts 
of ACM and PACM, no greater than the amount which can be contained in one standard 
sized glove bag or waste bag in order to access a building component.  In no event will the 
amount of ACM or PACM so disturbed exceed that which can be contained in one glove bag 
or waste bag which will not exceed 60 inches in length and width. 
 
1.3.24    Employee Exposure 
That exposure to airborne asbestos fibers that would occur if the employee were not using 
respiratory protective equipment. 
 
1.3.25    Equipment Room (Change Room) 
A contaminated room located within the decontamination area that is supplied with 
impermeable bags or containers for the disposal of contaminated protective clothing and 
equipment. 

 
1.3.26  Excursion Limit 
The contractor will ensure that no employee is exposed to an airborne concentration of 
asbestos in excess 1.0 fibers per cubic centimeter of air (1.0 f/cc) as averaged over a 
sampling period of 30 minutes.  Any incident resulting in an employee exposure in excess 
of the excursion limit must report in writing to the Chief of DOSH within 15 days (ref. 
1529 (r) & 5203). 

 
1.3.27    Fiber 
A particulate form of asbestos, 5 micrometers or longer, with a length-to-diameter ratio of at 
least 3 to 1. 
 
1.3.28    Friable Asbestos Material 
Material that contains more than one percent asbestos by weight which can be crumbled, 
pulverized, or reduced to powder by hand pressure when dry. 

 
1.3.29    HEPA Filter Equipment 
High-efficiency particulate air (HEPA) filtered vacuuming equipment with a UL 586 filter 
system capable of collecting and retaining at least 99.97 percent of all mono-dispersed 
particles of 0. 3 micrometer diameter or larger. 
 
 
 
1.3.30    Homogeneous Area 
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An area of surfacing material or thermal system insulation that is uniform in color and 
texture. 
 
1.3.31     Intact 
ACM which has not been crumbled, pulverized, or otherwise deteriorated so that it is no 
longer likely to be bound with its matrix. 
 
1.3.32    Negative Initial Exposure Assessment 
A demonstration based by the contractor , which complies with the criteria in paragraph 
(f)(2)(iii) of  29 CFR 1926.1101, that employee exposures during an operation are expected 
to be consistently below the PELs. 

 
1.3.33    Nonfriable Asbestos Material 
Material that contains asbestos in which the fibers have been locked in by a bonding agent, 
coating, binder, or other material so that the asbestos is well bound and may not release 
fibers in excess of the action level during any appropriate use, handling, storage, 
transportation, or processing. 

 
1.3.34    Presumed Asbestos Containing Material (PACM)  
Thermal system insulation and surfacing material found in buildings constructed no later 
than 1980. 
 
1.3.35    Personal Monitoring 
Sampling of airborne asbestos fiber concentrations within the breathing zone of an 
employee. 
 
1.3.36    Prior Experience 
Experience required of the contractor, his employees, and his Industrial Hygienist on 
asbestos projects of similar nature and scope to insure capability of performing the asbestos 
removal in a satisfactory manner. Similarities will be in areas related to material 
composition, project size, number of employees and the engineering work practice and 
personal protection controls required. 

 
1.3.37   Regulated Areas 
Areas established to demarcate where Class I, II and III asbestos work is conducted, and any 
adjoining area where debris and waste from such asbestos work may accumulate; and a work 
area within which airborne concentrations of asbestos, exceed or there is a reasonable 
possibility they may exceed the permissible exposure limit. Warning signs must be posted 
outside regulated areas meeting the definitions specified in 1529(e) (2) and (k) (7).  
 
1.3.38    Enclosed Regulated Area 
A regulated area which has been isolated by physical boundaries and maintained under 
negative pressure to prevent the spread of asbestos dust, fibers, or debris.  A local HEPA 
filtered exhaust system is required. 
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1.3.39    Regulated Asbestos-Containing Material (RACM)  includes all ACMs except good 
condition  Category I and Category II non friable materials.   
  

  
1.3.40 Site Surveillance Technician: Person who acts as an independent on-site 
representative of an asbestos consultant who monitors the asbestos abatement activities and 
provides asbestos air monitoring services for area and personal samples.  (California) 
 

 
1.3.41    Thermal System Insulation (TSI) 
ACM applied to pipes, fittings, boilers, breeching, tanks, ducts or other structural 
components to prevent heat loss or gain. 
 
1.3.42   Thermal System Insulation ACM 
Thermal system insulation which contains more than 1 percent  asbestos. 

 
1.3.43    Time Weighted Average (TWA) 
The TWA is an individuals 8-hour time weighted average of airborne concentration of fibers 
per cubic centimeter of air. 

 
1.4 Submittals  

 1.4.1 .Written Qualifications and Organization Report 
The Contractor shall furnish a written qualifications and organization report providing 
evidence of qualifications of the Contractor (registered with CAL/OSHA to engage in 
asbestos-related work), Contractor's Project Supervisor, Designated Competent Person 
(California Certified Asbestos Consultant), supervisors and workers.  
The Contractor shall develop and submit a written comprehensive site-specific Accident 
Prevention Plan/Injury and Illness Prevention Program at least thirty -30 days prior to the 
pre-construction conference.  The Accident Prevention Plan/Injury and Illness Prevention 
Program shall address requirements of EM 385-1-1, Appendix A, and 8 CCR § 1509 
covering onsite work to be performed by the Contractor and subcontractors.  The 
Accident Prevention Plan/Injury and Illness Prevention Program shall incorporate an 
Asbestos Hazard Abatement Plan, and Activity Hazard Analyses as separate appendices 
into 1 site specific Accident Prevention Plan/Injury and Illness Prevention Program 
document. Any portions of the Contractor's overall Safety and Health Program that are 
referenced in the Accident Prevention Plan, e.g., respirator program, hazard 
communication program, confined space entry program, etc., shall be included as 
appendices to the Accident Prevention Plan.  The plan shall take into consideration all 
the individual asbestos abatement work tasks identified in Table 1.  The plan shall be 
prepared, signed (and sealed, including certification number if required), and dated by 
the Contractor's Designated IH, Competent Person, and Project Supervisor. 



 

1.4.2 Asbestos Hazard Abatement Plan Appendix 
The Asbestos Hazard Abatement Plan appendix to the Accident Prevention Plan shall 
include, but not be limited to, the following: 

a. The personal protective equipment to be used. 
b. The location and description of regulated areas including clean and dirty areas, 

access tunnels, and decontamination unit (clean room, shower room, equipment 
room, storage areas such as load-out unit). 

c. Initial exposure assessment in accordance with 29 CFR 1926, Section .1101. 
d. Level of supervision. 
e. Method of notification of other employers at the worksite. 
f. Abatement method to include containment and control procedures. 
g. Interface of trades involved in the construction. 
h. Sequencing of asbestos related work. 
i. Storage and disposal procedures and plan. 
j. Type of wetting agent and asbestos encapsulant to be used. 
k. Location of local exhaust equipment. 
l. Air monitoring methods (personal, environmental and clearance). 
m. Bulk sampling and analytical methods (if required). 
n. A detailed description of the method to be employed in order to control the spread 

of ACM wastes and airborne fiber concentrations. 
o. Fire and medical emergency response procedures. 
p. The security procedures to be used for all regulated areas. 

1.4.3 Activity Hazard Analyses Appendix 
Activity Hazard Analyses, for each major phase of work, shall be submitted and updated 
during the project.  The Activity Hazard Analyses format shall be in accordance with EM 
385-1-1 (Figure 1-1).  The analysis shall define the activities to be performed for a major 
phase of work, identify the sequence of work, the specific hazards anticipated, and the 
control measures to be implemented to eliminate or reduce each hazard to an acceptable 
level.  Work shall not proceed on that phase until the Activity Hazard Analyses has been 
accepted and a preparatory meeting has been conducted by the Contractor to discuss its 
contents with everyone engaged in the activities, including the onsite Government 
representatives.  The Activity Hazard Analyses shall be continuously reviewed and, 
when 
appropriate, modified to address changing site conditions or operations.  Necessary 
licenses, permits and notifications shall be obtained in conjunction with the project's 
asbestos abatement, transportation and disposal actions and timely notification furnished 
of such actions as required by federal, state, regional, and local authorities.  The 
Contractor shall notify the local air pollution control district/agency, state OSHA 
program and the Contracting Officer in writing, at least 10 days prior to the 
commencement of work, in accordance with 40 CFR 61, Subpart M, and state and local 
requirements to include the mandatory "Notification of Demolition and Renovation 
Record" form and other required notification documents.  Notification shall be by 
Certified Mail, Return Receipt Requested.  The Contractor shall furnish copies of the 



 

receipts to the Contracting Officer, in writing, prior to the commencement of work.  For 
licenses, permits, and notifications that the Contractor is responsible for obtaining, the 
Contractor shall pay any associated fees or other costs incurred.   
 

2.0 NOTIFICATIONS 
 
2.1 Notification Requirements; 

 
a.    Initial Notification 

 
At least 10 working days before  demolition occurs and 10 days before any asbestos 
stripping or removal work or any other activity begins such as site preparation that would 
break up, dislodge or similarly disturb asbestos containing materials.  

 
The contractor will: 

 
(1) Provide the Bay Area Air Quality Management Division and the Regional NESHAP 

administering agency with the required notice of intention to demolish or renovate. 
Notification shall be in accordance with Bay Area Air Quality Management 
Regulation 11 Rule 2 for asbestos demolition / renovation and Code of Federal 
Regulations 40 CFR 61, Subpart M.   The contractor will send notification forms to 
the Bay Area Air Quality Management Division, 939 Ellis Street San Francisco 
California. 94109.  Forms can be obtained at www.baaqmd.gov.  Regional NESHAP 
forms can be obtained by contacting Region 9 Environmental Protection Agency in 
San Francisco California. 

 
Work will not commence on any dates other than those stated in the notification without 
renotification of all parties. Delivery of the notice by U.S. Postal Service, commercial 
delivery service, or hand delivery is acceptable.  The contractor will also provide the 
Contracting Office representative copies of all notifications and renotifications. 

 
Update notice, as necessary, including when the amount of asbestos affected changes by 
at least 20 percent. 
 
(2)   Provide notice of temporary worksite notification for asbestos related work (P&P C-
183) to nearest District Office of the Department of Industrial Relations Division of 
Occupational Safety and Health.  Any changes to the original form must be reported to 
the district office within 24 hours.  

 
b.  Renotification 
 
For asbestos stripping or removal work in a demolition or renovation operation that will 
begin on a date other than the one contained in the original notice, notice of the new start 
date must be provided to the NESHAP-administering agency as follows: 

 



 

(1)  When the asbestos stripping or removal operation or demolition operation covered 
by this paragraph will   begin after the date contained in the notice, 

 
(a) Notify the NESHAP administering agency of the new start date by telephone 
as soon as possible  before the original start date, and 

 
(b) Provide the NESHAP administering agency with a written notice of the new 
start date as soon as possible before, and no later than, the original start date.  
Delivery of the updated notice by the  U.S. Postal Service commercial delivery 
service, or hand delivery is acceptable. 

 
(2)  When the asbestos stripping and  removal operation or demolition operation covered 
by this paragraph will  begin earlier than the original start date, provide the NESHAP 
administering agency with a written notice of the new start date at least 10 working days 
before asbestos stripping or removal work begins. 

 
(3)  In no event will an operation covered by this paragraph begin on a date other than 
the date contained in  the written notice of the new start date. 
 

c.  Notification Information 
 
The following will be included in the notice: 
 

(1) An indication of whether the notice is the original or a revised notification. 
 
(2) Name, address, and telephone number of both the facility owner and operator and 
the asbestos removal  
 
(3) Type of operation: demolition or renovation. 
 
(4) Address including specific building number and description of the facility or 
affected part of the facility including the size (square meters/square feet and number 
of floors), age, and prior use of the facility. 
 
(5) Procedure, including analytical methods, employed to detect the presence of 
RACM and Category I and Category II non-friable ACM. 

 
(6) Estimate of the approximate amount of RACM to be removed from the facility in 
terms of length of pipe in linear meters (linear feet), surface area in square meters 
(square feet) on other facility components, or volume in cubic meters (cubic feet). 
 
(7) Location of the facility being demolished or renovated. 
 
(8) Scheduled start and completion dates of demolition or renovation. 
 



 

(9) Description of planned demolition or renovation work to be performed and 
method(s) to be employed, including demolition or renovation techniques to be used 
and description of affected facility components. 
 
(10) Description of work practices and engineering controls to be used to comply 
with the requirements of this  subpart, including asbestos removal and 
waste-handling emission control procedures. 

 
(11) Name and location of the waste disposal site where the asbestos-containing 
material will be deposited. 
 
(12) A certification that at least one person trained as required by paragraph (e) of 
1.4.2.3 of this section will  supervise the stripping and removal described by this 
notification. 
 
(13) Description of procedures to be followed in the event that unexpected ACMs are 
encountered. 
 
(14) Name, address, and telephone number of the waste transporter. 

 
3.0     PERMITS 
Obtain necessary permits in conjunction with this project for the abatement, demolition, 
transportation and disposal of asbestos containing materials, and provide timely 
notification of such actions as may be required by Federal, State, regional, and local 
authorities. 
 
4.0 DISPOSAL OF ACM  
The ACM on this project consists of nonregulated nonfriable materials, however all 
asbestos containing materials must be disposed in accordance with all Federal, State and 
local regulations pertaining to the disposal of category 1 and II non-friable materials.  
The contractor will submit written evidence that he plans to use an approved 
landfill for disposal and will follow all approved procedures for asbestos disposal 
issued by the EPA, state and local regulatory agencies. The contractor will submit 
copies of all waste shipment records and resulting correspondence.  
 
5.0 SAFETY AND HEALTH COMPLIANCE 
In addition to detailed requirements of this specifications, comply with laws, ordinances, 
rules, and regulations of Federal, State, regional, and local authorities regarding 
handling, storing, transporting, and disposing of asbestos waste materials.  Comply with 
the applicable requirements of the current issue of 29 CFR 1926.1101 and 40 CFR 61, 
Subpart A and 40 CFR 61, Subpart M.  Submit matters of interpretation of standards to 
the appropriate administrative agency for resolution before starting work. The contractor 
must also comply with U.S. Army Corps of Engineers Safety and Health Requirements 
Manual EM 385-1-1. Where specification requirements and referenced documents vary, 
the most stringent requirements will apply. 
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